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SOLICITATION SP0700-03-R- 7011


CONTRACT NO.   


1.  AMENDMENT 0006 

A review of Amendment 0006 has resulted in the following changes:

a.  A question pertaining to QASP 2.6, PWS 5.7.2.1 and FLIPL did not provide an answer to the question.  The question and answer are as follows:  

Question:  QASP 2.6 and PWS 5.7.2.1, FLIPL

The standard is 95%.  However, there is not a time period associated with this standard.  Please specify the time standard.

Answer:  Both the QASP and the PWS, paragraph 5.7.2.1 reflect the inclusion of the 10 workday standard.  

b.  In the Question and Answer portion of Amendment 0006, it was incorrectly stated that scrap dumpsters at the Hawaii DRMO were reflected in the revised planographs and technical exhibits issued with Amendment 0005.  The scrap dumpsters are not identified in the planographs since they are transportable; however, they are identified as miscellaneous equipment in TE 23. 

c.  The answer pertaining to the CLIN 0002 query ”Is property moved subsequent to the initial movement of property on hand at the time the PA assumes operational responsibility of an impacted site, creditable under CLIN 0002?“was not complete.  However, this amendment revises Section B to add CLIN 0008 and revises paragraph C-1.8.2 to clarify PA responsibilities for on-hand property at impacted sites.  When on-hand property (which is property received at the site prior to the PA assuming responsibilities) is moved to a PA operated facility as specified under C-1.8.2, the PA may invoice for the transportation under CLIN 0004 and for the change in location under CLIN 0008.  For property received at the impacted site after the PA assumes operational responsibility and the PA picks-up the property, transports it to a PA operated site, and receives the property into inventory as required under C-5.2 and C-5.3, the PA may invoice for pick-up and transportation under CLIN 0004 and the receipt to stow action under CLIN 0002.  

d.  Paragraph 3.2.1’s title, “3.2.1  GOVERNMENT-FURNISHED REAL PROPERTY (GFRP)”  was inadvertently omitted on replacement page C-29.  This amendment corrects the error.  

e.  Amendment 0006 included two pages identified as “Replacement Page I-10,” resulting in incorrect numbering of subsequent pages.  This amendment provides the correct replacement pages I-11 through I-13.

f.  The page numbering in the heading located on the top right hand corner of pages 1 of 73 through pages 63 of 73 was numbered correctly.  The page numbering of pages 64 of 73 through pages 73 of 73 was not numbered correctly.

g.  Replacement pages M-3 through M-6 were numbered incorrectly.  This amendment provides corrected replacement pages M-3 through M-6.

2.  QUESTIONS AND ANSWERS

IAW Provision L11

a.  QUESTION:  In light of the recent investigation and related testimony conducted by the Subcommittee on National Security, Emerging Threats, and International Relations of the U.S. Congress concerning the manner in which the U.S. Department of Defense, Defense Reutilization marketing Service ("DRMS") screens and disposes of surplus property, has the Government considered:  

(1)  providing the PA with the appropriate incentives to perform an accurate discrepancy and inventory reports, and maintain the information and value of each line item above the minimum acceptable level of performance? Shouldn’t the accurate screening and categorization of non-Demil, Pilferable and HazMat materials be at a quality standard higher than 95% to comply with current national security concerns raised by the U.S. Congress?   

(2)  that as currently written in the Solicitation, there is no incentive for the PA to beat the 95% minimum, as each additional one percentage point (1%) of accuracy will add exponential costs for the PA with no associated compensation?

(3)  proceeding with the Solicitation while the Congressional Subcommittee reviews DRMS property control processes and accuracy requirements, places a great risk on the PA under a fixed price contract? 

(4)  to delay the solicitation closing date until after the Congressional recommendations and new policies are finalized, currently expected to be mid-January 2004? 

(5)  adding two incentives to the solicitation: one to foster the highest degree of accuracy on inventory information (i.e. 99.9%) and another to ensure the maintenance of information and value of the property in storage?


ANSWER:  The outcome of the investigation will not be learned for another year after Homeland Security has completed their assessment.  Therefore, the solicitation will proceed as currently written.  Regarding the recommendation to delay closing until after January 2004, this has already occurred by the issuance of Amendment 0010, which extended the closing date to February 20, 2004.  TL26, Processing Nuclear, NBC, IR Technology Assets, Lab Equipment and Non IR Letter to DRMS Employees dated December 18, 2003 has been added to addess, in part, some of the concerns being raised in this question.
b.  QUESTION:  Paragraph 5.2.1, Impacted Sites

The solicitation requires the PA to transport property from an impacted site to the PA storage facility.  Additionally, the solicitation explains “Government rates will not be afforded to a commercial PA for the movement of property from an impacted site.”  In order to determine the approximate cost associated with closing a site and relocating the property located therein, we must fully understand the amount of property located on each site. Should the offeror assume that the number, weight and volume of equipment identified in the solicitation represents the amount of equipment on each site when the Transition Period starts?

ANSWER:  Section B, CLIN 0008 has been added and PWS paragraph C-1.8.2 has been revised to clarify PA responsibilities for on-hand property at impacted sites.  When on-hand property (which is property received at the site prior to the PA assuming responsibilities) is moved to a PA operated facility as specified under C-1.8.2, the PA may invoice for the transportation under CLIN 0004 and for the change in location under CLIN 0008.  For property received at the impacted site after the PA assumes operational responsibility and the PA picks-up the property, transports it to a PA operated site, and receives the property into inventory as required under C-5.2 and C-5.3, the PA may invoice for pick-up and transportation under CLIN 0004 and the receipt to stow action under CLIN 0002.

The workload under CLIN 0008 is an estimate of the number of lines that will be on-hand at the impacted DRMO sites.  CLIN 0008 represents only the level of effort associated with physical handling, storing and issuing property at the PA operated site and systemically relocating the property within DAISY and is not to include the level of effort associated with transportation from the impacted site to the PA operated site.  Attachment 1 has been amended so that the level of effort associated with the transportation of the on-hand property is reflected in the base period of the forecasted workload for CLIN 0004.  The estimated number of lines that represents the on-hand property at impacted sites (CLIN 0008) is to be proportionally divided among the impacted sites based upon the estimated number of lines projected for the impacted site.

c.  QUESTION:  Please reference Technical Exhibit 5-01, CLIN 0001 Line Item Workload Projections (updated in Amendment 0006) and Attachment #2, Forecast Worksheet for CLIN 0004/5004.  

Amendment 0006 provides an update to TE-5-01 "CLIN 0001 Line Item Workload Projections".  The projected line items for each period have increased by 17.25% in PP 1 and 6.1% for PP 2 through PP 5.  The “Projected Lines Received” in Attachment #2, "Forecast Worksheet for CLIN 0004/5004" did not change.  Prior to Amendment 0006, the line item projections for both of these sheets were the same.  Please clarify if the Government wants offerors to update the values on Attachment #2 to coincide with the values in TE 5-01.

ANSWER:  This Amendment provides a revised Attachment 1, Forecast Worksheet for CLINs 0004/5004 and a revised Attachment 2, Facility Offsets.  

d.  QUESTION:  To assess total costs, request the costs associated to the FTEs, as well as the allocated DRMS overhead, the allocated technology, operational and logistic expenses (other than personal) associated with the functions included in the PWS be provided by the Government.

ANSWER:  A detailed cost breakdown will not be provided; however, a detailed organizational structure reflecting grades and series is available as TL24, Employee Classification Data.

e.  QUESTION:  Will all usable property turned in to DRMS be processed at a PA operated storage site?  
ANSWER:  No.  For example under C-5.8 Receipt in Place, DRMS handles the property, but the PA may be required to process the information on the DTID by establishing an initial inventory record or update in DAISY.

f.  QUESTION:  It appears batchlot figures are incorporated twice in current Attachment 1.

ANSWER:  This amendment revises Attachment 1.  Attachment 1 was developed as follows:

The DRMO sites are reflected alphabetically.  RIPLs are listed under the DRMO site that is responsible for its management.  There may be two types of RIPLs listed under a DRMO site.  

· The first type of RIPL currently has a Receipt, Storage and Issue operation that the PA may elect to continue and can be identified by a notation that the RIPL is “Not Included” in its corresponding DRMO.  If a PA elects not to operate this first type of RIPL, the PA is responsible for performing the inbound transportation functions from that RIPL; i.e., this RIPL would be an “impacted site.”

· The Second type of RIPL does not have a Receipt, Storage, and Issue operation that the PA may elect to continue and can be identified because the RIPLs do not have any data in its row.  In Attachment 1, the workload from this second type of RIPL is included in the responsible DRMO workload because these RIPLs pass to the DRMO the property that is delivered to it by the generators.  This workload that is passed from the RIPL to the DRMO responsible for performing the Receipt, Storage and Issue operation is listed by RIPL in TL 13.  The information on this second type of RIPL is provided so that the PA is aware that not all property received at a DRMO comes directly from a generator.  Whether or not the PA elects to operate a DRMO that has this second type of RIPL, the PA is not responsible for performing inbound transportation functions; i.e., this type RIPL will not be an “impacted site.”  If a PA elects not to operate a DRMO that has this second type of RIPL, the PA is responsible for performing the inbound transportation functions but only from the DRMO site.  

The Usable Receipts FY03 tab in the Attachment 1 workbook reformatted data from TL 13 in the following manner:

· The column in Attachment 1 titled “Line Items Received at DRMO not Batchlotted” was calculated by using TL 13 data and taking the difference between the columns titled  “Line Items Received DRMO” and “Line Items Batched Column.”

· In Attachment 1, the total line items received were calculated for each site.  One grand total for all sites did not include the contracted sites and one grand total did include the contracted sites.  The total line items for each site was then divided separately by each grand total to develop a representative factor for proportioning projected workload to each site.  Two factors were necessary because the workload for the current contracted sites is not included in the projected workload numbers until the second half of PP1.   The two sets of factors are reflected on the Forecast Worksheet of the Attachment 1 Workbook.  

The row titled “Total Projected Workload (Lines Received) in the Forecast Worksheet reflects the projected workload in TE 5-01. The projected workload is then multiplied by the appropriate factor in order to estimate the number of lines that will be received by site.  

The column in Attachment 1 Forecast Worksheet titled “Lbs/Line Estimate.  Source: TL17” is an estimate of the average weight per line received at a site.  The lbs. per line average was derived from TL 17 by dividing the total weight and total lines at each site.   

g.  QUESTION:  Amendment 0006 to the solicitation revised the numbers provided in TL 17, including number of line items received, and also included figures for Cube and Batch DTIDs.  The number of line items provided in the revised TL 17 however, do not match the number of line items provided in Attachment 1 of the solicitation.  Please advise which figures should be used to prepare our proposal.


ANSWER:  The numbers in Attachment 1 reflect line items projected for specific performance periods – PPs.  These are derived from a number of sources and are to be used in proposal preparation.

h.  QUESTION:  There is a significant variance in the number of line items provided within TL 17 and the number of line items provided in TL13 FY02 for several DRMO sites.  The variance is more than one would expect to see, given that even though the time periods covered are slightly different, both TLs cover a 12 month period.  The following are some of the more significant differences noted: 

	DRMO NAME
	Total Line Items TL 13 
	Line Items TL 17 Difference 

(Oct 2001 – 

Sep 2002)
	Line Items TL 17 Difference

(Mar 2002 - 

Feb 2003)

	LEJEUNE
	43,923
	89,079
	-45,156

	ANNISTON
	30,398  
	71,083
	-40,685

	ST JULIENS
	108,011
	141,489
	-33,478

	MEADE
	120,212
	76,512
	  43,700


ANSWER:  Yes,  there are differences between TLs 13 and 17.  The purpose for each TL is not the same.  TLs 13 show historic data, by site and by fiscal year, offering some sense of past operations.  TL 17 was used to derive unit weight and cube space per line item during a specific time period.  These unit figures would then be applied to projected workload figures in Attachment 1.  

i.  QUESTION:  Please confirm the numbers provided in TL13 and TL 17.  Please also explain how the line item figure was derived in TL 17.  For example, does this figure include line items received in place, and line items downgraded upon receipt?


ANSWER:  See the above response as to relevance of specific line items figures in TLs.  Also, the TL 17 figures include line items downgraded upon receipt, though not line items received-in-place. 


j.  QUESTION:  The cube figures provided in exhibit TL 17, as revised by Amendment 0006 of the solicitation, appear to significantly understate the volume of material received at several DRMO sites, in some cases by as much as 300-400%.  Can you please confirm the cube figures provided in TL 17, and provide the source numbers and source for this information?

ANSWER:  The cubic space per line item figures have been reviewed and believed accurate for proposal preparation purposes.  The revised Attachment 1 to the solicitation should be utilized in developing forecasted workloads for Section B where stated.

k.  QUESTION:  2nd TL04.  Page 4. Usable Business Unit Fact Sheet.  “Discussion” paragraph 3.
The fact sheet projects that 80% of usable property available for sale in the U.S. will be sold by the CV partner.  The remaining 20% would be reviewed for “other sales solutions.” This appears to represent a decrease in the percent property intended for the CV partner.  Conversely, it would appear that an increase in sales solutions, other than by the CV partner are intended.

ANSWER:  The fact sheet does not intend to represent a significant change to current operations.  The information was to state an approximate split of how usable property is/may be sold.  Hazardous, DEMIL- and mutilation-required property has not and will not go to the CV partner – making up the bulk of the 20% figure.  Additionally, the Fact Sheet should not have indicated that the CV partner was going to receive “80% of usable property for sale in the U.S.” but should have indicated that the CV partner was to receive “80% of usable property available for sale from DRMS.”  It was not intended that the fact sheet indicate a particular growth in the non-CV sales program.   This amendment provides a revised TL04.  

l.  QUESTION:  With the extension of the solicitation, won’t the contracted sites be included for the complete 1st performance period?  

ANSWER:  No.  Using an estimated schedule, the contracted sites will be transitioned in during the 2nd half of the 1st performance period.
 

m.  QUESTION:  Is there a plan to grant 50% of the available storage areas to the CV partner at each of the contracted Sites?  Currently, they are allowed to have up to 30%, as is called out in the solicitation.  The impact of this decision will have incredible on (re) identifying the best sites for closure, the related transportation costs, the resultant transition and staffing plans, etc, which will all have to be reworked in short order.  

ANSWER: The TE 01 included in the RFP reflects the most current data available.  The TE specifically delineated existing uses of facilities. At Government-furnished facilities, the current PWS does not require that the PA “surrender” any space to the CV partner.  CV space is for CV only, and has been anticipated to satisfy CV requirements.  
3.  SECTION B, SUPPLIES OR SERVICES AND PRICES/COSTS

Replace the following pages:


B-1 through B-4

4.  SECTION C, PERFORMANCE WORK STATEMENT

a.  Replace the following pages:

	Page
	Revision In: 

	C-5
	Paragraph 1.1 e. Precious Metals (PM) Recovery Contracts

	C-6
	Paragraph 1.4.1.1 a.

	C-7
	Paragraph 1.4.1.1 b.

	C-13
	Paragraph 1.8 c.  

	C-14
	Paragraph 1.8.1.2

	C-15
	Paragraphs 1.8.2, 1.8.3 and 1.8.4

	C-29
	Paragraphs 3.2.1 and 3.2.2.1 a.

	C-38
	Paragraph 3.3.10

	C-39
	Paragraph 3.4.3

	C-43a
	Paragraph 5.1.4, APL

	C-48
	Paragraph 5.3.1.2 a. DRMO Batch Lot Eligible Property

	C-67 – C-71
	Section C-6, Applicable Directives, Publications and Forms updated


b.  Add the following New Page:


C-72

5.  SECTION G, CONTRACT ADMINISTRATION DATA

a.  Replace the following pages:


G-2 – G-3

b.  Delete the following page:


G-4

6.  SECTION I, CONTRACT CLAUSES

Replace the following pages to correct the page numbering error reflected in Amendment 0006:


I-11 – I-13

7.  SECTION L, INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFERORS OR RESPONDENTS

Replace the following page:


L-21

Revision in L22 (c).  

8.  SECTION M, EVALUATION FACTORS FOR AWARD

Replace the following pages to correct the page numbering error reflected in Amendment 0006:


M-3 – M-6

9.  ATTACHMENTS

a.  Attachment 1, Forecast Worksheet for CLINs 0004/5004 is updated.

b.  Attachment 3, Department of Labor Wage Rate Determinations


DOL 1994-2071, Port Hueneme, CA has been revised.  

10.  DRMS HISTORICAL DATA AND OTHER INFORMATION

TL04, DRMS Providing Disposal Support Services Future Concept of Operations is updated.

TL04, Environmental Business Units (EBU) Fact Sheets has been renamed to TL04, Business Units Fact Sheets and updated.

TL24, Employee Classification Data has been added

TL25, Batch Lot and Downgrade Processing Change letter dated Mar 28 2003 to the field has been added.

TL26, Processing Nuclear, NBC, IR Technology Assets, Lab Equipment and Non IR Letter to DRMS Employees dated December 18, 2003 has been added.
QASP has been revised to clarify surveillance method for Categorizing of Property, 5.3.2.2 and added a closing parentheses in 5.8.1.1.

SECTION B, SUPPLIES OR SERVICES AND PRICES/COSTS 

	NOTE:  For any resulting contract, a DRMS Contracting Officer will issue task orders for the services.  Task orders will be issued orally, by facsimile, through the postal service or by electronic commerce methods.  

	

	BASE PERIOD (36 MONTHS) 

	

	LINE ITEM
	
	
	

	
	
	UNIT PRICE

PER MONTH
	NUMBER OF MONTHS
	TOTAL

	
	
	
	
	

	0001
	TRANSITION ACTIVITIES:  C-1.8 

(All activities are to be completed within 180 days after date of Notice to Proceed)
	$
	6
	$

	
	
	
	
	

	
	
	
	
	

	
	CLIN 0002 is to be priced as a fixed unit price per line.
	
	
	

	
	
	
	
	

	  
	NOTE:  Forecast for the 30-month period following the transition activities is 5,155,205 Lines, IAW Section L 20; Offerors shall develop an additional forecasted workload based upon the phasing in of performance responsibilities during the 6-month period for the transition of operations.   Offerors are to insert the total number of lines forecasted for the 36-month period.
	
	

	
	
	UNIT PRICE PER LINE
	FORECAST

(LINES)

(See Note)
	TOTAL

	
	
	
	
	

	0002
	PROPERTY RECEIPT AND PROCESSING 

C-1 thru C-7, unless noted below
	$
	
	$

	
	
	
	
	

	
	Minimum Estimated Quantity: 2,062,082
Lines Received over the Base Period.  
	
	
	

	
	
	
	
	

	
	
	
	
	


	
	CLIN 0003 is to be priced as a fixed unit price per Disposal Turn-In Document (DTID).  
	UNIT PRICE PER DTID
	FORECAST (DTIDs)
	TOTAL

	
	
	
	
	

	0003
	RECEIPT IN PLACE (RIP) DOCUMENT PROCESSING C-5.8
	$
	326,000
	$

	
	
	
	
	

	
	
	
	
	

	
	CLIN 0004 is to be priced as a fixed unit price per pound.
	
	
	

	
	NOTE:  Forecast for the 36-month period shall be developed by the offerors. See Attachment 1 for instructions on developing the forecasted workload.
	UNIT PRICE PER POUND
	FORECAST (Pounds)

(See NOTE)
	TOTAL

	
	
	
	
	

	0004
	INBOUND PROPERTY MOVEMENT: C-5.2
	$
	
	$

	
	
	
	
	

	
	
	
	
	

	
	CLIN 0005 is a Time & Material CLIN and is to be priced reflecting an hourly rate.  Total is not to be priced, as material costs will be reimbursed and a ceiling will be established by a Task Order.

N/A = Not applicable
	HOURLY

RATE
	(Evaluation Purposes Only)
EST. HRS
	TOTAL

	
	
	
	
	

	0005
	PACKING, CRATING AND HANDLING (PC&H): C-5.5.1.1.2
	$
	57,750
	

	
	
	
	
	

	
	
	
	
	

	
	For CLINs 0006 and 0007, allowable costs will be reimbursed.

N/A = Not applicable
	
	
	

	
	
	
	
	

	0006
	GOVERNMENT DIRECTED TRAVEL: 
	
	
	N/A

	
	C-5.9 IAW FAR 31.205-46, Travel Costs
	
	
	

	
	
	
	
	

	
	
	
	
	

	0007
	MAIL SERVICES:  C-3.4.3
	
	
	N/A

	
	
	
	
	

	
	
	
	
	

	
	
	UNIT PRICE PER LINE
	FORECAST

(LINES)
	TOTAL

	
	
	
	
	

	0008
	PROCESSING DURING TRANSITION OF PROPERTY ON-HAND AT IMPACTED SITES:  C-1.8.1.4
	
	15,000
	$

	
	
	
	
	

	
	
	
	
	

	
	BASE PERIOD TOTAL
	
	$ 



	OPTION PERIOD (24 MONTHS)
	
	
	

	
	
	
	
	

	LINE ITEM
	
	
	

	
	
	
	
	

	
	CLIN 5002 is to be priced as a fixed unit price per line.
	UNIT PRICE PER LINE
	FORECAST

(Lines)
	TOTAL

	
	
	
	
	

	5002
	PROPERTY RECEIPT AND PROCESSING 

C-1 thru C-7, unless noted below
	$
	3,915,284
	$

	
	
	
	
	

	
	Minimum Estimated Quantity: 1,174,585

Lines Received over the Option Period.  
	
	
	

	
	
	
	
	

	
	
	
	
	


	
	CLIN 5003 is to be priced as a fixed unit price per Disposal Turn-In Document (DTID). 
	UNIT PRICE PER DTID
	FORECAST

(DTIDs)
	TOTAL

	
	
	
	
	

	5003
	RECEIPT IN PLACE (RIP) DOCUMENT PROCESSING C-5.8
	$
	374,000
	$

	
	
	
	
	

	
	
	
	
	

	
	CLIN 5004 is to be priced as a fixed unit price per pound.
	
	
	

	
	NOTE:  Forecast for the 24-month period shall be developed by the offerors. See Attachment 1 for instructions on developing the forecasted workload.
	UNIT PRICE PER POUND
	FORECAST (Pounds)
	TOTAL

	
	
	
	
	

	5004
	INBOUND PROPERTY MOVEMENT: C-5.2
	$
	
	$

	
	
	
	
	

	
	
	
	
	

	
	CLIN 5005 is a Time & Material CLIN and is to be priced reflecting an hourly rate.  Total is not to be priced, as material costs will be reimbursed and a ceiling will be established by a Task Order

N/A = Not applicable
	HOURLY

RATE
	(Evaluation Purposes Only)

EST. HRS
	TOTAL

	
	
	
	
	

	5005
	PACKING, CRATING AND HANDLING (PC&H): C-5.5.1.1.2
	$
	38,500
	


	
	For CLINs 5006 and 5007, allowable costs will be reimbursed.

N/A = Not applicable 
	
	
	

	
	
	
	
	

	5006
	GOVERNMENT DIRECTED TRAVEL: 
	
	
	N/A

	
	C-5.9 IAW FAR 31.205-46, Travel Costs
	
	
	

	
	
	
	
	

	
	
	
	
	

	5007
	MAIL SERVICES:  C-3.4.3
	
	
	N/A

	
	
	
	
	

	
	
	
	
	

	
	OPTION PERIOD TOTAL
	
	$ 


	
	
	
	

	
	
	
	

	
	GRAND TOTAL
	
	$ _______________


( X )  B01 – FIRM FIXED PRICE AND FIXED PRICE WITH ECONOMIC PRICE ADJUSTMENT DLAD 52.214-9001   (JUL 1996) 

a.  Fuel for INBOUND PROPERTY MOVEMENT CLINs 0004 and 5004 are subject to the Economic Price Adjustment (EPA) on this contract.  For the following items, the base unit price before EPA is comprised of three portions:

(1) A portion subject to adjustment under the EPA clause of this contract, plus


       (2) The non-exempt labor cost that is subject to the Service Contract Act, plus

                   (3) The remaining fixed price portion (for which separate pricing is permitted for option periods) pursuant to the clause of this contract entitled, “OPTION TO EXTEND THE TERM OF THE CONTRACT—SEPARATE FIRM FIXED PRICE AND FIXED PRICE WITH ECONOMIC PRICE ADJUSTMENT PORTIONS” DLAD 52.217-9001. 


c.  CONTRACTOR-OPERATED DRMOS

	SITE
	LOCATION
	SITE
	LOCATION

	DRUM
	Watertown, NY
	MECHANICSBURG
	Mechanicsburg, PA

	GROTON
	Groton, CT
	PORTSMOUTH
	Portsmouth, NH

	
	
	RICHMOND
	Richmond, VA

	LETTERKENNY
	Chambersburg, PA
	ST. JULIENS CREEK
	Portsmouth, VA

	MEADE
	Fort Meade, MD
	TOBYHANNA
	Tobyhanna, PA


d.  RIPLs TO CONTRACTOR-OPERATED DRMOS

	SITE
	LOCATION

	ABERDEEN
	Aberdeen, MD


e.  PA INTERFACE 

DRMS has established relationships with the private sector and other public sector entities to conduct the various aspects of the DRMS business. Accordingly, the PA will be interfacing with these entities  - as detailed in section C-5 of the performance requirements.  Interfaces include the following DRMS programs:

Reutilization, Transfer and Donation (R/T/D).  DRMS will continue to manage and operate the R/T/D program.  Once an item has passed through the R/T/D screening process, DRMS will (through its systems or otherwise) make a decision regarding the potential downgrade of material or whether the material should be processed through another program (e.g., precious metals).

DEMIL.  DRMS currently operates DEMIL Centers co-located with DRMOs Anniston, Crane, Texarkana, and Tucson.  The operations of the DEMIL Centers are excluded from this PWS.  However, the PA may choose to use co-located facilities listed in the Technical Exhibits.  
Demanufacturing (DEMAN).  DRMS has sourced the demanufacturing of certain electronic materials to private and public sector entities such as the Federal Prison Industries (FPI)/ UNICOR. The demanufacturing of the electronic material is accomplished at the demanufacturing contractor facilities.

Precious Metals (PM) Recovery Contracts.   DRMS has contracts for the recovery of precious metals.  The contracts cover the recovery of precious metals from scrap as well as precious metals bearing items.  
Scrap Operations.  Property being turned in as scrap, and property downgraded to scrap – upon or after receipt, will be managed by DRMS scrap operations.

Hazardous Waste (HW) Disposal contracts.  DRMS has contracts in place for the disposal of HW.  These same contractors provide disposal services for non-RCRA state regulated waste and non-RCRA, non-state regulated waste. 

Small Arms Serialization Program.  DRMS will continue to manage the Small Arms Serialization Program (SASP).  The PA is not authorized nor required to provide this service.
1.3  
GENERAL OPERATING CONDITIONS

1.3.1  HOURS OF OPERATION 

Current hours of operation are designated in the Technical Exhibits.  The PA shall set hours of operation that satisfy the requirement for interface with the remaining DRMS operations and to meet the requirements of this performance work statement.  The PA shall establish and maintain hours of operation that provide service to the customers and maintain customer satisfaction.  The hours of operation shall be sufficient to allow other DRMS partners, customers, and contractors access as necessary to perform their functions adequately.   

1.3.2  INSTALLATION CLOSURES

At government-furnished facilities, the PA shall comply with any mandatory requirements relating to the installation Commander’s decision to delay the opening or require the closures of an installation.  During normal work-hours notification as to such an action will be made through the normal chain of command.  During non-work hours, notification will be made through local radio and television stations.  

1.4  
ENVIRONMENTAL AND SAFETY PROTECTION

1.4.1  ENVIRONMENTAL 

1.4.1.1  Operations on Government Installation

a.  The PA shall coordinate all environmental compliance issues with the KO or designee, including contacts with environmental regulatory agencies, inspections, reports and correspondence.  The PA shall comply with all host, local, state and federal provisions, acts, laws, regulations, directives, and license requirements pertaining to procuring, issuing, handling, storing, recycling, and transporting of hazardous material and hazardous waste.  The PA shall retain all necessary documentation to provide the Government evidence of compliance upon request from the KO or designee. This includes, but is not limited to, compliance with the Emergency Planning and Community Right-to- Know Act (EPCRA), Clean Air Act, Toxic Substance Control Act (TSCA), Clean Water Act and Executive Order 13148, Greening the Government Through Leadership in Environmental Management, as applicable and all Environmental Protection Agency (EPA), Occupational Safety and Health Administration (OSHA), and National Fire Protection Association (NFPA) guidelines as well as 49 CFR, 40 CFR, as applicable.  Additionally, upon request, the PA shall provide the KO or designee (for activities on government-furnished facilities) with all necessary information, supporting requirements and/or documentation to obtain or renew permits covering PA activities. 

b.  The PA shall comply with the Host Installation Emergency Spill Response Plan and/or Installation Spill Contingency Plan.  The PA shall assist in the clean up, containment and disposal of all PA caused hazardous material spills as directed by the Incident Commander (IC) using level “D” personal protective equipment as identified in 29 CFR 1910.120, Appendix B. The PA shall be responsible for all costs associated with a hazardous spill(s) caused by the PA, to include spill response, spill containment, supplies, cleanup, disposal, sampling, laboratory analysis and fines or penalty charges associated with violations.  The PA shall train its personnel on proper clean-up of spills and shall comply with DLA or host training program requirements and Federal, State or local laws. Disposal will be performed via Government Hazardous Property Disposal Contract.  The Government retains the responsibility for all costs associated with penalties resulting from environmental degradation caused by the Government.

1.4.1.2  Operations on Non-Government Installation

The PA shall comply with all Federal, State and local laws and regulations in performance of these requirements.  All fines or penalties associated with performance off Government installations will be the responsibility of the PA unless fines or penalties are the result of Government action/inaction. The PA shall be responsible for all costs associated with a hazardous spill(s) caused by the PA, to include spill response, spill containment, supplies, cleanup, disposal, sampling, laboratory analysis and fines or penalty charges associated with violations.  The PA shall train its personnel on proper clean up of spills and shall comply with Federal, State or local laws. Disposal will be performed via Government Hazardous Property Disposal Contract. 

1.4.2  CONTRACT ACTION FOR NEGLIGENCE

Fines or penalty charges, assessed to the PA, associated with citations issued by federal, state, or local officials for faulty or negligent operation or maintenance practices by the PA (as determined by the KO or designee), do not limit the Government's right to other corrective action under the terms of the contract.  

1.4.3  SAFETY  

The PA shall implement a Safety Program that addresses Safety, Industrial Hygiene, Occupational Health and Medical Surveillance, that complies with the provisions of federal, state, and local regulations and directives, (specifically OSHA Law of 1970 and 29 CFR).  This includes emergency evacuation, first aid, CPR, and defibrillation devices and related training.   

1.4.3.1  Inspections

a.  At government and PA provided facilities, the PA shall perform periodic inspections of safety equipment as required by Federal, State, and local safety standards and other regulations.  In addition, the PA shall inspect and survey PA work areas for potential safety hazards.  

designee not later than ten working days after the loss, damage or destruction is discovered.

1.6  SURGE, Sustainment and Disaster Recovery PLAN (sSDRP)

a.  DRMS’s critical services during surge, sustainment, and disaster recovery are receiving, storage, and issue.  The PA shall continue providing these services to DRMS customers until the event causing the change in the normal workload operations is over as determined by the KO.  Additionally, the PA shall sustain operations for 30 days, unless otherwise directed by the KO or designee, for events, either natural or man-made that adversely affects and disrupts normal day-to-day operations.  Based on the magnitude and duration of the event, the impact of an emergency can range from isolated (albeit extreme) misfortune to total and absolute destruction of assets (life and property).  Increased workload due to mobilization of the military is not considered an adverse event or disruption of an organization day-to-day operation.

b.  The SSDRP of the successful offeror will be incorporated into and become part of the contract awarded.  The PA shall:

· Maintain its SSDRP

· Be capable of executing its SSDRP without advance notice and achieve operational status of the SSDRP within 12 hours after activation

c.  The PA shall continue to update and maintain the plan after award.  The PA shall submit proposed changes to the KO or designee for review and approval.

1.7  Preparedness Exercises (Government provided facilities)

As directed by the KO or designee, the PA shall participate in installation-wide exercises relating to security disaster preparedness, wartime response, and emergency/ environmental preparedness.  

1.8  Transition

a.  The PA shall develop a Transition Plan that provides for the smooth turnover of current DRMO operation to a PA operation.  The plan shall address all steps that must be taken by the PA to successfully transition an impacted site from a full functioning DRMO to a location for transferring excess property to the PA (See C-5.2) and the transition of a Government operated DRMO to a PA operated site.  The Transition Plan of the successful offeror will be incorporated into and become a part of any contract awarded.     

b.  The KO or designee will determine the start date of the transition; and the length of the transition shall not exceed 180 calendar days.  The Transition Plan shall identify impacted sites and PA operated sites. 

c.  At each PA-operated site, the PA shall establish a date and time when the operational responsibilities of the DRMO transfer to the PA or begin at the PA-provided site.  These dates shall be staggered in a manner that allow for an even flow in the transfer of operations during the last 120 days of transition.

d.  When operational responsibilities at a government-furnished facility selected for PA operation are transferred, the PA shall immediately begin operations in accordance with Section C requirements.  When operational responsibilities at a PA-owned site begin, the PA shall immediately begin operations in accordance with Section C.

e.  The Government will cooperate to make its personnel available for interviews under the Right-of-First-Refusal (ROFR) process.  However, this availability is limited due to the Government’s continuing responsibility for performance of operation prior to date and time established for transfer of responsibilities.  Based on the PA’s hiring approach detailed in the Transition Plan, the Government will make every reasonable effort to make personnel available for hiring by the PA.  

f.  The Government will provide the PA with access to all the Government furnished facilities identified in T.E. 3-01 from the start of transition.  The PA shall comply with all installation security requirements and take all necessary steps to minimize the disruption of current operations prior to the date and time established for the transfer operational responsibility to the PA.  During this period, the PA shall familiarize its supervisors, key personnel, and staff with existing equipment, reporting, work scheduling and procedures.  During the transition period, the PA shall become familiar with the overall operation and work and any special personnel requirements including but not limited to, obtaining security clearances and vehicle passes.

1.8.1  Transition inventories

1.8.1.1  government-furnished property (gfp)

The PA shall conduct an inventory of the GFP at the government-furnished facilities selected for PA operation.  The Government and the PA will jointly develop a schedule for inspection/inventory of the GFP.  During the inspection/inventory, the PA shall identify the equipment/assets to be transferred for PA use.  The PA shall submit the list of accepted equipment/assets to the KO or designee ten days prior to the date and time established for transfer of operational responsibilities. The Government will update the Defense Property Accounting System (DPAS) records to reflect the equipment/assets the PA has accepted.  The Government will provide the PA with a final equipment/asset list from DPAS records no later than five days prior to the end of transition.  The PA shall review the list to ensure it accurately reflects the equipment/assets inventoried and accepted, and return the hand receipt to the KO.  The PA shall review the list to ensure it accurately reflects the equipment/assets inventoried and accepted, and sign the DPAS hand receipt.  The PA shall notify the KO or designee of any change in equipment condition from the time of PA inspection and acceptance.  

1.8.1.2  EXCESS AND SURPLUS PROPERTY

Ten days before the operational responsibilities of a site are transferred to the PA, the Government will provide an inventory to the PA of all excess and surplus property that is designated for the site(s).  Prior to the transfer of operational responsibility, the PA shall review the inventory and notify the KO or designee of any discrepancies.  The PA and the Government will work together in resolving the discrepancies.  The PA shall take control and custody of all excess property that is accurately reflected in the inventory.  Property that is not accurately reflected in the inventory shall remain under the Government’s control and custody until the discrepancy is corrected.

1.8.2  TRANSITION OF IMPACTED SITES

All property under the control and custody of the impacted DRMO shall be transported by the PA to a PA operated storage site within 60 days after the PA assumes the responsibilities reflected in C-5.2.1.  The on-hand property at the impacted site shall be transferred to the PA operated storage site and processed in DAISY as a change in storage location.  The PA shall not transfer any property at an impacted site that is under the control and custody of the CV contractor.  All on-hand inventory at an impacted site at the time operational responsibility is transferred to the PA shall be invoiced under CLIN 0004 for the transportation of the property from the impacted site to the PA operated storage site and CLIN 0008 upon storage of the property and updating the DAISY record to reflect the storage location of the property at the PA operated storage site.  

1.8.3  TRANSITION OF CONTRACTOR OPERATED SITES

a.  The Government furnished facilities in the Technical Exhibits 1, 14, 22, 35, 37, 38, 48, 49, 59, and 64 are identified as contractor operated.  If the Government exercises the contract options, it is estimated that the operations will be transferred to the PA on November 6, 2005.  The forecasted workload for CLIN 0002 reflects this assumption.   

b.  The PA shall develop a supplement to the Transition Plan that provides for the smooth turnover of current contractor operated DRMO sites to a PA operation.  The plan shall address all steps that must be taken by the PA to successfully transition an impacted site from a full functioning DRMO to a location for transferring excess property to the PA (See C-5.2) and the transition of the contracted operated DRMO to a PA operated site.  

c.  The length of the transition shall not exceed 30 calendar days, and the end of this transition period shall coincide with final contract performance date of the existing contract.  The Transition Plan shall identify impacted sites, Government-furnished property sites selected for PA operation as a full functioning DRMO, and PA owned sites.   For all contractor-operated sites, the operational responsibility will transfer to the PA upon end date of the transition period.  

1.8.4  TRANSITION REPORTS 

During the transition period, the PA shall provide a weekly written report to the KO or designee on the status of transition.  The PA shall complete all tasks required under the Transition Plan and provide the KO or designee with a detailed final report outlining all tasks accomplished five days prior to the conclusion of the transition period for each site.  If the PA fails to complete all tasks required under transition, the Government reserves the right to delay or terminate transition to PA performance at any selected site or overall.  On the final day of the transition period at each site the Government will perform a walkthrough with the PA to document the work in process and the status of the operations. 

3.2.1  GOVERNMENT-FURNISHED REAL PROPERTY (GFRP)

a.  GFRP being furnished for use in performance is set forth in the Technical Exhibits.  At the beginning and end of the performance period, the PA and Government shall jointly conduct a review of facilities to establish the condition of these facilities.  If the PA desires to upgrade the facility, a work order request (specific form to comply with installation requirements) must be submitted to the KO or designee.  The PA shall be responsible for all costs associated with upgrades IAW Federal Acquisition Regulation (FAR) 52.245.11(g).  The PA shall notify the KO or its designee when a facility is no longer needed for performance.  

b.  For purposes of this paragraph, “facilities” does not include any government property other than real property.  The PA is not responsible for maintenance of GRFP as required under FAR 52.245-2, Alternate I.  However, the PA shall maintain existing storage racks, moveable racks, shelves, storage aids, and bins located within the GFRP and perform minor repairs at an estimated value of less than $50 for each occurrence.  The PA shall request through the KO or designee the performance of any other repair and maintenance requirements of GFRP.  

c.  The PA may use restrooms, break rooms and other common areas in the real property and shall provide access to common areas for all users.

3.2.2  GOVERNMENT-FURNISHED EQUIPMENT (GFE) 

There are two categories of GFE provided to the PA as part of performance requirements: GFE that is dedicated to the PA for its sole use (“As Is, Sole Use”) and GFE available to the PA on a shared basis (“As Is, If Available”).  Equipment is for use at government facilities only.  Shared equipment may not be moved to any other government facility.  The PA shall check the equipment to ensure the fluids are at an appropriate level, check belts and conduct other daily checks to assure equipment is not in need of repair.  For shared equipment, if the PA is the first to use the equipment for the day, the PA is responsible for checking the equipment.  If another entity uses the equipment first, that entity is responsible for the daily checks.  All daily checks shall be documented with DLA Form 1731 provided by the Government or a PA provided form that includes the same information.  Copies of these forms shall be available, upon request for a period of no less than six months, for inspection by the KO or designee upon request.  

3.2.2.1  GFE “As is, Sole Use”

a.  GFE will be provided to the PA in an “as is” condition under FAR 52.245-19, and will be made available to the PA for inspection prior to the submission of offers during the site visit provided under FAR 52.237-1.  At the pre-proposal site visit, the PA may conduct visual inspections of the government-furnished equipment and may request the Government power up and/or engage any mechanical features in order to assess its operational condition.  This equipment is offered in place and in its current condition.  The PA may use or transfer "sole-use" property to other Government facilities for use in performance of work required by this PWS.  Advance notification of such transfers shall be provided to the KO or designee.  The PA is responsible for determining whether the GFE is suitable for PA use, and if accepted by the PA, the PA shall bear the cost of transporting, installing, or otherwise making this equipment suitable for its use.  Any GFE not accepted by the PA will be retained and disposed of by the Government.  Upon completion of the inventory during the transition period, the PA shall coordinate with the KO or designee to resolve discrepancies.   After resolution of the discrepancies, the GFE accepted and signed for by the PA will be assigned to the PA for use in performing required services.  When the PA terminates its 

The Government is responsible for clean up around dumpsters.  The PA shall contact the KO or designee if the dumpsters are full or if rodent or vermin infestation is observed.  The PA shall not dispose of hazardous material/waste and/or those items deemed by the host to be recyclable.

3.3.8 Telephone Service

For other than cellular telephones, the Government will provide telephone service currently located at government-furnished facilities at no cost to the PA.  Telephones are authorized for transaction of official business of DRMS.  PA personnel shall not relocate government-furnished telephone equipment or in any way tamper with the telephone distribution system.  The PA shall notify the KO or designee when maintenance or repair or change in service of telephones is required.  The PA shall be responsible for all costs associated with PA-initiated upgrades or changes in service.

3.3.9 UTILITIES 

The Government will furnish, at no cost to the PA, heat, water, sewage and electric current at existing facilities as may be required for work performance. The PA shall ensure all employees use methods to conserve utilities.

3.3.10  Mail Services

The Government will provide a central location on the installation for pick-up and drop-off of mail for the work performed.

3.3.11  Radio Frequencies 

The Government will control transmitted radio frequencies on base. Requests for changes or additions to radio frequencies shall be coordinated with the KO or designee.  The PA shall comply with all FCC regulations.

3.3.12  SNOW REMOVAL AND GROUNDS KEEPING

The Government will provide grounds keeping and snow removal. 

3.4  GOVERNMENT FURNISHED SERVICES AT GOVERNMENT OWNED OR Contractor-owned FACILITIES

3.4.1  FORMS

The Government will provide to the PA a copy, for its reproduction, of any form not produced through an automated system currently utilized in performance of work.  The PA shall determine replenishment requirements and requisition, through the KO or designee, 

sufficient forms to meet normal operational requirements.  Additionally, the PA will be provided access through the LAN and current form software to those forms that have been automated.

3.4.2  Information

The Government will provide the PA with customer feedback, including customer satisfaction surveys specific to DRMS.  This does not relieve the PA of the responsibility to develop, implement, and maintain the QC/CSP.

3.4.3  MAIL SERVICES

The Government will reimburse for costs of outbound shipping/postal/mailing related to official PA performance, excluding performance related to PA transporting property from an impacted site to a PA operations site. 

5.1.4 Quality

	Activity
	Standard
	APL
	Measurement Universe

	Customer Satisfaction (C-5.1.3)
	Customer Satisfaction resulting from implementing the QC/CSP
	No more than 3 valid customer complaints during the month 
	All customer complaints


5.2  INBOUND PROPERTY ARRANGEMENTS 

5.2.1 Impacted Sites   

a.   The PA shall transport property from an impacted site to the PA storage facilities.  The PA shall be required to pick up from no more than two separate locations at any impacted site (the locations will be established by the KO or designee).  The PA shall unload property, eligible for turn-in (see 5.3.1.1.a), from generator vehicles or from generator staging areas and load property on to the PA conveyance.  The PA shall maintain the established schedules and not delay generators.  If the PA fails to complete the unloading from a generator’s vehicle(s) within two work hours from the generator’s appointed time causing the generator to return the property to generator facilities, the PA shall retrieve the property directly from generator facilities, including off-site generators, at no additional cost to the Government.  
b.  The PA is prohibited from storing Government excess or surplus property and PA equipment at an impacted site.  At the sole discretion of an impacted site generator, the PA may be authorized to store MHE and other equipment necessary to facilitate the transfer of property to PA vehicles at that particular impacted site.  The PA is also prohibited from processing property at an impacted site if the processing delays turn-in generators, is disagreeable to the host, or the PA actions result in storage of the property.

c.  Subject to the limitations on the PA’s authority to downgrade usable property to scrap, and the limitations delineated above on the processing of property at an impacted site, the PA is authorized to downgrade property at an impacted site upon receipt and move the downgraded property to a DRMS scrap facility, as identified by the KO or designee.  Note:  The DRMS scrap business is under review and will likely experience significant change in future operations.  Accordingly, DRMS does not guarantee that scrap operations will continue at current locations.  DRMS will not reimburse the PA for costs attributable to changes in the DRMS scrap business. 

d. The PA shall establish a schedule for these pick-ups.  The Government will provide a loading dock or loading ramp at the pickup locations for the PA’s use.  Custodial responsibility transfers to the PA upon physical receipt of the property.  The PA is not required to accept property from generators that is not packaged adequately for transporting to a PA operated facility.  Government rates (i.e. MTMC) will not be afforded to a private sector PA for the transportation of property from impacted sites.  

· DRMS-I 4160.14, Volume II, Chapters 2 and 4 

· DRMS-I 6050.1, Environmental Compliance for the DRMS Hazardous Property Program

· DLAI 4145.8, Material Management for Radioactive Items in the DoD 

· DLAR 4145.23, Radioactive Materials in the DLA Supply System

c.  The following systems and electronic tools are used to support the Receiving Process: 

· Defense Reutilization and Marketing Automated Information System (DAISY)

· Federal Logistics Information System (FLIS)

· Federal Logistics Data On Compact Disk (FED LOG)

· Electronic Turn-In Document (ETID)

· Bar-coding-through DAISY, and Inventory Management Bar Coding (IMBC) 

· Safety Alert Latent Defect (SALD)

· Web Enabled Document Conversion System (WebDocs)

5.3.1  Requirements

The PA shall receive, reject and process generator property turn-ins at the PA scheduled pick up locations (see 5.2) and PA operated storage facilities.  The PA shall adhere to requirements detailed in DRMS-D Memorandum dated Dec 18, 2003, subject: Processing Nuclear, Biological, Chemical (NBC), Infrared (IR) Technology Assets, Lab Equipment and Non IR (TL 26). The PA shall not receive property if prohibited by DoD 4160.21-M Chapter 3, Paragraph. B, Section 2, Subparagraphs b.2.b and d.  The PA’s receiving process shall include the following:  
5.3.1.1  Inspecting Property

a.  The PA shall inspect property by accomplishing the following:

· Determining if property is eligible for turn-in to DRMS (IAW DoD 4160.21-M, Chapter 3, Paragraph B, Section 2 and Chapter 11)

· Verifying paperwork and certification requirements and accuracy for item identity, quantity and SCC and identifying and resolving discrepancies (IAW DoD 4160.21-M, Chapter 3 and DoD 4160.2.M-1, Chapter 11) 

· Initiating and reconciling DEMIL code challenges.

b.  The PA shall verify that property is accompanied by a DTID and that all of the information is accurate and complete. 

c.  The PA shall provide special attention to those items turned in with an LSN, particularly when material is in a Critical/Sensitive FSG/FSC.  

d.  For hazardous material, the PA shall verify the “Material Safety Data Sheet (MSDS) serial number” of the MSDS listed Hazardous Materials Information Resource System (HMIRS) or when an MSDS serial number is not available, a hard copy MSDS must accompany the turn-in.

e.  The PA shall coordinate with the Generator to resolve discrepancies.  

f.  The PA shall advise generators dropping off scrap material that the PA does not accept scrap material.  The PA shall provide the generator directions to the nearest DRMS scrap site.

batch lotted, unless a customer has expressed an interest in the item.  A select group of FSCs has been excluded from this batch lot “rule of thumb” by DRMS Bulletin March 27, 2003 on Interim Procedures.  This select group of FSCs is restricted to a maximum extended line item value of $50 per extended line item. The PA shall comply with the batch-lotting restrictions IAW DoD 4160.21-M Chapter 3, Section B, Paragraph 6.  The PA shall not batch lot demil, hazardous and pilferable items.  

· Scrap:  The PA shall review property for downgrade IAW DoD 4160.21-M, Chapter 3, Section F, Paragraph 3 (see section 5.5.1.1.4) and Chapter 11, Section C, Paragraph 3.  Property turned in with SCC “F”, “G”, “H”, that is determined by the PA to have scrap or salvage value only, shall be downgraded to scrap or recommended for downgrade to the KO or designee. Exceptions to this downgrade action are DEMIL-required property, hazardous property, property requisitioned for HAP and other properties that require special handling.  The PA shall segregate downgraded property into the following categories:

· Tires

· Ferrous 

· Non-Ferrous Metals

· Textiles/clothing

· Debris

· Precious Metal

· Electronic

· All Other

· Abandonment or Destruction (A/D): The PA shall review property for A/D downgrade IAW DoD 4160.21-M, Chapter 8.  Property turned in with SCC “F”, “G”, or “H”, that is designated by the PA to have no commercial value neither utility nor monetary either as an item or scrap may be recommended to the KO or designee for downgrade.  In designating A/D downgrade, the PA shall complete DRMS Form 240, Economy Formula Worksheet.  Exceptions to this downgrade action are DEMIL required property, hazardous property, property requisitioned for HAP and other properties that require special handling. The A/D disposal cost will be a government responsibility.  

· Furniture:  Furniture may be received with or without a DTID.  For generators electing to use DTIDs, the PA shall sign or initial for receipt and provide a copy back to the generator.  For turn-in of furniture without a DTID, furniture receipts shall be annotated on a “Tally-In” sheet, accumulated, and entered into DAISY by using a generic DTID with the DRMO’s DoDAAC as the turn-in activity.  The PA shall use the DRMS Form 18a and 18b or a PA generated form with the equivalent information.  Each entry on a tally-in sheet represents one DTID; e.g., 5 each desks equals one tally-in sheet entry.  

b.  The PA is authorized to downgrade upon receipt the following:

· Useable to scrap when:

· The property has scrap value only, AND has a supply condition code of F, G, or H, AND has a total acquisition value of $25,000 or less OR,

· The property is scheduled for precious metals recovery AND has an acquisition value of $15,000 or less.

SECTION C-6, APPLICABLE DIRECTIVES, PUBLICATIONS, AND FORMS

6.1  Directives and Publications 

	DIRECTIVE/
PUBLICATION NUMBER
	TITLE/ELECTRONIC WEB SITE
	DATE
	MANDATORY (M) ADVISORY (A)
	TYPE

	DoD 4000.25-1-M
	MILITARY STANDARD REQUISITIONING AND ISSUE PROCEDURES (MILSTRIP) 
http://www.dlaps.hq.dla.mil/SR2.htm  
	Feb 02
	M
	MANUAL

	DoD 4000.25-2-M
	MILITARY STANDARD TRANSACTION REPORTING AND ACCOUNTING PROCEDURES (MILSTRAP)  
http://www.dlaps.hq.dla.mil/SR2.htm
	Sep 01
	M
	MANUAL

	DoD 4000.25-6-M PART I
	DEPARTMENT OF DEFENSE ACTIVITY ADDRESS DIRECTORY (DoDAAD) ACTIVITY ADDRESS CODE SEQUENCE

http://www.dlaps.hq.dla.mil/SR2.htm
	Jun 96
	A
	MANUAL

	DoD 4000.25-6-M PART II
	DEPARTMENT OF DEFENSE ACTIVITY ADDRESS DIRECTORY (DoDAAD) ZIP CODE SEQUENCE

http://www.dlaps.hq.dla.mil/SR2.htm
	Jun 96
	A
	MANUAL

	DoD 4000.25-6-M PART III
	DEPARTMENT OF DEFENSE ACTIVITY ADDRESS DIRECTORY (DoDAAD) CIVIL AGENCY ADDRESSES http://www.dlaps.hq.dla.mil/SR2.htm
	Jun 96
	A
	MANUAL

	DoD 4100.39-M
	FEDERAL LOGISTICS INFORMATION SYSTEM (FLIS)

http://www.dtic.mil/whs/directives/corres/hdml/410039m.htm
	VARIES PER VOL
	A
	MANUAL

	DoD 4140.1-R
	doD MATERIAL MANAGEMENT

http://www.dtic.mil/whs/directives/corres/html/41401.htm
	May-98
	A
	REGULATION

	DoD 4145.19-R
	STORAGE AND WAREHOUSING FACILITIES AND SERVICES http://www.dtic.mil/whs/directives/corres/html/414519r.htm
	Jun-78
	A
	REGULATION

	DoD 4145.19-R-1
	STORAGE AND MATERIALS HANDLING

http://www.dtic.mil/whs/directives/corres/html/414519r1.htm
	Sep-79
	A
	REGULATION

	DoD 4160.21-M
	DEFENSE MATERIEL DISPOSITION MANUAL

http://www.dlaps.hq.dla.mil/SR2.htm
	Aug-97
	M
	MANUAL

	DoD 4160.21-M-1
	DEFENSE DEMILITARIZATION MANUAL

http://www.dlaps.hq.dla.mil/SR2.htm
	Oct-91
	M
	MANUAL

	DoD 4500.36-R
	MANAGEMENT, ACQUISITION, AND USE OF MOTOR VEHICLES. http://www.dtic.mil/whs/directives/corres/html/450036r.htm  
	Mar-94
	M
	REGULATION


	DIRECTIVE/
PUBLICATION NUMBER
	TITLE/ELECTRONIC WEB SITE
	DATE
	MANDATORY (M) ADVISORY (A)
	TYPE

	DoD 5100.76-M
	PHYSICAL SECURITY OF SENSITIVE CONVENTIONAL ARMS, AMMUNITION, AND EXPLOSIVES

http://www.dtic.mil/whs/directives/corres/html/510076m.htm
	Aug-00
	A
	MANUAL

	DoD 5200.1-R
	INFORMATION SECURITY PROGRAM

http:www.dtic.mil/whs/directives/corres/html/52001r.htm
	Jan-97
	A
	REGULATION

	DoD5200.2-R
	PERSONNEL SECURITY PROGRAM

http://www.dtic.mil/whs/directives/corres/html/52002r.htm
	Jan-87
	A
	REGULATION

	DoD 5200.8-R
	PHYSICAL SECURITY PROGRAM

http://www.dtic.mil/whs/directives/corres/html/52008r.htm
	May-91
	A
	REGULATION

	DoD 7000.14-R, Vol 12, Ch 7
	DOD FINANCIAL MANAGEMENT REGULATIONS (FMRs) 

http://www.dtic.mil/whs/directives/corres/html/700014r.htm

 HYPERLINK "http://www.dtic.mil/whs/directives/corres/html/70014r.htm" 
 
	May 93
	A
	REGULATION

	DoD 5220.22-R/M
	Industrial Security Regulation and National Industrial Security Program Operating Manual (NISPOM)

http://www.dtic.mil/whs/directives/corres/pub1.html 
	Dec 85/

Jan 95
	A
	REGULATION AND MANUAL 

	DoD 6050.5-L/R


	DOD HAZARDOUS MATERIAL INFORMATION SYSTEM HAZARDOUS ITEM LISTING 

http://www.dtic.mil/whs/directives/corres/html/60505l.htm
	Apr 02
	M
	MANUAL

	DoD 6050.5-M
	DoD HAZARDOUS MATERIALS INFORMATION SYSTEM PROCEDURES

http://www.dtic.mil/whs/directives/corres/html/60505m.htm
	Jul-81
	A
	MANUAL

	DoD 6055.5-M
	OCCUPATIONAL HEALTH SURVEILLANCE MANUAL

http://www.dtic.mil/whs/directives/corres/pub1.html
http://www.dtic.mil/whs/directives/corres/html/60555m.htm
	MAY-98
	M
	MANUAL

	DoDD 2030.8
	TRADE SECURITY CONTROLS ON DoD EXCESS AND SURPLUS PERSONAL PROPERTY

http://www.dtic.mil/whs/directives/corres/dir1.html  
	NOV-97
	M
	DIRECTIVE

	DoDD 5015.2
	DoD RECORD MANAGEMENT PROGRAM http://www.dtic.mil/whs/directives/corres/html/50152.htm
	Mar-00
	A
	DIRECTIVE

	DoDD 5210.2

Change 3
	ACCESS TO AND DISSEMINATION OF RESTRICTED DATA http://www.dtic.mil/whs/directives/corres/pdf/d52102wch3_011278/d52102p.pdf  
	NOV-94
	M
	DIRECTIVE

	DoDD

8500.1
	INFORMATION ASSURANCE 

http://www.dtic.mil/whs/directives/corres/html/85001.htm
	Oct 02
	A
	DIRECTIVE

	DoDI 5200.40
	DoD INFORMATION TECHNOLOGY SECURITY CERTIFICATION AND ACCREDITATION PROCESS [DITSCAP]

http://www.dtic.mil/whs/directives/corres/html/520040.htm
	Dec 97
	M
	INSTRUCTION


	DIRECTIVE/
PUBLICATION NUMBER
	TITLE/ELECTRONIC WEB SITE
	DATE
	MANDATORY (M) ADVISORY (A)
	TYPE

	DoDI 8500.1
	INFORMATION ASSURANCE

http://www.dtic.mil/whs/directives/corres/html/85002.htm
	Feb 03
	A
	INSTRUCTION

	DoDI 1010.15
	SMOKE-FREE WORKPLACE

http://www.dtic.mil/whs/directives/corres/html/101015.htm
	Jan-01
	A
	INSTRUCTION

	DLAD 4145.41
	PACKAGING OF HAZARDOUS MATERIAL

http://www.dlaps.hq.dla.mil/SR2.htm
	Jan-00
	M
	DIRECTIVE

	DLAD 4140.69
	INVENTORY ADJUSTMENT RESEARCH

http://www.dlaps.hq.dla.mil/dlad/d4140.69.htm 
	Dec 00
	A
	DIRECTIVE

	DLAD 6055.1
	SAFETY AND OCCUPATIONAL HEALTH DIRECTIVE

http://www.dlaps.hq.dla.mil/SR2.htm
	Jul-96
	A
	DIRECTIVE

	DLAI 4145.3
	PREPARING HAZARDOUS MATERIAL FOR MILITARY AIR SHIPMENTS

http://www.dlaps.hq.dla.mil/SR2.htm
	Dec-01
	M
	INSTRUCTION

	DLAI

4145.8
	MATERIAL MANAGEMENT FOR RADIOACTIVE ITEMS IN THE DoD

http://www.dlaps.hq.dla.mil/SR2.htm
	Feb-00
	M
	INSTRUCTION

	DLAI 4145.12
	The Packaging Program, Section E, Para. 3

http://www.dlaps.hq.dla.mil/dlai/i4145.12.htm    
	May-99
	M
	INSTRUCTION

	DLAR

4145.23
	RADIOACTIVE MATERIALS IN THE DLA SUPPLY SYSTEM

http://www.dlaps.hq.dla.mil/SR2.htm
	Aug-93
	M
	REGULATION

	DLAI 4145.31
	INTEGRATED STORED PRODUCTS PEST MANAGEMENT

http://www.dlaps.hq.dla.mil/SR2.htm
	May-97
	M
	INSTRUCTION

	DLAI 4500.36
	MANAGEMENT, ACQUISITION AND USE OF DLA OPERATING EQUIPMENT

http://www.dlaps.hq.dla.mil/SR2.htm
	Mar 97
	A
	INSTRUCTION

	DLAI 5200.12
	INFORMATION SECURITY PROGRAM http://www.dlaps.hq.dla.mil/dlai/i5200.12.doc   
	Dec-01
	M
	INSTRUCTION

	DLAI 5710.1
	PHYSICAL SECURITY PROGRAM

http://www.dlaps.hq.dla.mil/dlai/i5710.1.htm
	Aug 94
	A
	INSTRUCTION

	DLAI 6055.1
	SAFETY AND OCCUPATIONAL HEALTH http://www.dlaps.hq.dla.mil/SR2.htm
	Jan-02
	A
	INSTRUCTION

	DLAR 4145.23
	RADIOACTIVE COMMODITIES IN THE SUPPLY SYSTEMShttp://www.dlaps.hq.dla.mil/SR2.htm
	Aug-93
	A
	MANUAL

	DLAI 4145.25
	STORAGE AND HANDLING OF COMPRESSED GASES & LIQUIDS IN CYLINDERS

http://www.dlaps.hq.dla.mil/SR2.htm
	Jun-00
	A
	REGULATION


	DIRECTIVE/
PUBLICATION NUMBER
	TITLE/ELECTRONIC WEB SITE
	DATE
	MANDATORY (M) ADVISORY (A)
	TYPE

	DLAR 5200.17
	SECURITY REQUIREMENTS FOR AUTOMATED INFORMATION AND TELECOMMUNICATIONS SYSTEMS

http://www.dlaps.hq.dla.mil/SR2.htm
	Jun-93
	A
	REGULATION

	DLAR 7500.1
	ACCOUNTABILITY & RESPONSIBILITY FOR GOVERNMENT PROPERTY IN THE POSSESSION OF THE DEFENSE LOGISTICS AGENCY

http://www.dlaps.hq.dla.mil/SR2.htm
	Aug-93
	M
	REGULATION

	DRMS-D 5210.2
	APPOINTMENT OF DRMS TERMINAL AREA SECURITY OFFICER(S) (TASOs)  http://www.drms.dla.mil/publications/index.html 
	Aug-95
	A
	DIRECTIVE

	DRMS-I 6050.1
	ENVIRONMENTAL COMPLIANCE FOR THE DRMS HAZARDOUS PROPERTY PROGRAM

http://www.drms.dla.mil/publications/html/drms-i_6050.1.html
	May-00
	M
	INSTRUCTION

	DRMS-I 6055.1
	SAFETY AND OCCUPATIONAL HEALTH INSTRUCTION

http://www.drms.dla.mil/publications/index.html 
	Sep 02
	A
	INSTRUCTION

	DRMS-I 4160.14 VOL I
	INSTRUCTIONS FOR ADMINISTRATION FOR DRMS AND THE DRMOS

http://www.drms.dla.mil/publications/html/4160.14_volume_i.html
	May-00
	A
	INSTRUCTION

	DRMS-I 4160.14 VOL II
	INSTRUCTIONS FOR WAREHOUSING FOR DRMS AND THE DRMOS

http://www.drms.dla.mil/publications/html/4160.14_volume_ii.html
	Jun-00
	M
	INSTRUCTION

	DRMS-I 4160.14 VOL III
	INSTRUCTIONS FOR REUTILIZATION/TRANSFER/DONATION FOR DRMS AND THE DRMOS

http://www.drms.dla.mil/publications/html/4160.14_volume_iii.html
	Jan-00
	A
	INSTRUCTION

	DRMS-I 4160.14 VOL IV
	INSTRUCTIONS FOR PROPERTY ACCOUNTING FOR DRMS AND THE DRMOS

http://www.drms.dla.mil/publications/html/4160.14_volume_iv.html
	Jul-98
	M
	INSTRUCTION

	DRMS-I 4160.14 VOL VII
	INSTRUCTIONS FOR DEMILITARIZATION FOR DRMS AND THE DRMOS

http://www.drms.dla.mil/publications/html/4160.14_volume_vii.html
	May-96
	A
	INSTRUCTION


	DIRECTIVE/
PUBLICATION NUMBER
	TITLE/ELECTRONIC WEB SITE
	DATE
	MANDATORY (M) ADVISORY (A)
	TYPE

	DRMS-I 4160.14 VOL VIII
	INSTRUCTIONS FOR PRECIOUS METALS FOR DRMS AND THE DRMOS

http://www.drms.dla.mil/publications/html/4160.14_volume_viii.html
	May-96
	A
	INSTRUCTION

	*DRMS-I 6050.1
	ENVIRONMENTAL COMPLIANCE FOR THE DRMS HAZARDOUS PROPERTY PROGRAM

http://www.drms.dla.mil/publications/html/drms-i_6050.1.html
	Jun-00
	M
	INSTRUCTION

	CAT (unnumbered)
	CAT

http://www.drms.dla.mil/publications/gen/catbook.pdf
	Jul 03
	A
	REFERENCE

	MIL HDBK 774
	PALLETIZED UNIT LOADS

http://www.dscc.dla.mil/offices/packaging/specstdslist.htm 
	Mar-96
	M
	HANDBOOK

	MIL STD 129P/N
	STANDARD PRACTICE FOR MILITARY MARKING FOR SHIPMENT AND STORAGE http://www.dscc.dla.mil/offices/packaging/specstdslist.html
	Dec-02
	M
	STANDARD

	MIL STD 2073-1C/D
	STANDARD PRACTICE FOR MILITARY PACKAGING,  

http://www.dscc.dla.mil/offices/packaging/specstdslist.html
	Dec-99
	M
	STANDARD


*Instances when DRMS-I 6050.1 overlaps with DoD 4160.21-M, Chapter 10, DRMS-I 6050.1 shall take precedence. 

6.2  Forms

	FORM NUMBER
	TITLE
	DATE
	MANDATORY (M) ADVISORY (A)

	AFTO FORM 91
	LIMITED TECHNICAL INSPECTION (LTI)
	Feb-96
	(A) OR COMPARABLE DOCUMENT MUST BE USED)

	DD FORM 1348-1-A
	ISSUE RELEASE/RECEIPT DOCUMENT
	Jul-91
	M

	DD FORM 1348-2
	ISSUE RELEASE/RECEIPT DOCUMENT WITH ADDRESS LABEL
	Feb-89
	M

	DD FORM 0200
	FINANCIAL LIABILITY INVESTIGATION OF PROPERTY LOSS
	Oct-99
	M

	DLA FORM 1367
	SHIPMENT RECEIPT/DELIVERY PASS
	May-74
	M

	DLA FORM 1591
	MISHAP REPORT
	May-00
	M

	DLA FORM 1731
	OPERATOR’S INSPECTION GUIDE AND TROUBLE REPORT
	Jun 84
	(A) OR COMPARABLE DOCUMENT MUST BE USED)

	DRMS FORM 2
	END USE CERTIFICATE
	Apr-98
	A


	FORM NUMBER
	TITLE
	DATE
	MANDATORY (M) ADVISORY (A)

	DRMS FORM 39-3
	INVENTORY ADJUSTMENT REQUEST/VOUCHER
	May-99
	A

	DRMS FORM 103
	SCREENERS TALLY REQUEST TO FREEZE/HOLD EXCESS/SURPLUS PROPERTY
	Feb-01
	A

	DRMS FORM 145
	DEMILITARIZATION CERTIFICATE
	May-96
	A

	DRMS FORM 147
	VISITOR/VEHICLE REGISTER
	Mar 02
	A

	DRMS FORM 200
	VEHICLE DATA WORKSHEET
	Sep-97
	M

	DRMS FORM 222
	DOWNGRADE TO SCRAP REQUEST
	Jan 03
	A

	DRMS FORM 227
	SCREENERS GUIDE 
	Jun-91
	A

	DRMS FORM 240
	ECONOMY FORMULA WORKSHEET
	May-00
	M

	DRMS FORM 355
	UNPROCESSED RECEIPTS CONTROL 
	Apr-98
	(A) OR COMPARABLE DOCUMENT MUST BE USED

	DRMS FORM 917
	PROPERTY DISPOSAL/REJECT/ADVICE
	Mar-97
	M

	DRMS FORM 928
	CAUTION-ASBESTOS LABEL
	Dec-93
	M

	DRMS FORM 1427
	NOTICE OF AWARD, STATEMENT, AND RELEASE DOCUMENT
	Aug-98
	M

	DRMS FORM 1981
	REIMBURSABLE PROPERTY LABEL
	Mar-94
	A

	DRMS FORM 1983
	DAISY ACCOUNTABLE RECORD CORRECTION
	Nov-01
	A

	DRMS FORM 1943
	R/T/D/S HAZARDOUS PROPERTY RELEASE CHECKILIST
	Feb 03
	M


Forms not specifically cited in PWS are addendums cited in the required directives listed in the PWS.  A web link will be established to access the forms.

1.  Contract Number, Task Order Number and/or Modification Number, and CLIN.

2.  Description of work.

3.  Number of units.

4.  If applicable, other costs incurred and allowable under the contract and identification of such costs. 

5.  A certificate for the COR/COTR’s signature stating:

(I have reviewed invoiced/vouchered costs and certify that they appear correct and accurate.  I hereby accept services as stated.)

(COR/COTR Signature)

(e) Invoices/vouchers for CLINs 0005 and 5005 shall be submitted no later than the fifth (5) working day after the end of the previous month with the following information:

1.  Contract Number, Task Order Number and/or Modification Number, and CLIN.

2.  Description of Work.

3.  If applicable, hourly rates, and number of labor hours.

4.  If applicable, other costs incurred and allowable under the contract and identification of such costs non-labor costs, which includes supplies/material and services.

5.  A certificate for the COR/COTR’s signature stating: 

(I have reviewed invoiced/vouchered costs and certify that they appear correct and accurate.  I hereby accept services as stated)

(COR/COTR Signature)

(f) The contractor shall include on the next monthly invoice, a credit for the cost of disposal of HW, see C.1.4.1.1.b.  The contractor shall provide as supporting documentation for the credit, a copy of the task order(s) issued on the Government Hazardous Property Disposal Contract for the removal and disposal of the HW.

 ( X )  G04 – REQUIREMENTS FOR COST OR PRICING DATA OR INFORMATION OTHER THAN COST OR PRICING DATA – MODIFICATIONS  FAR 52.215-21 (OCT 1997) ALTERNATE IV (OCT 1997)

(a) Submission of cost or pricing data is not required.

(b) The contractor shall provide a complete and traceable description of costs for the performance of all work to include in detail all information related to the estimated costs of the work and access to records necessary to permit an adequate evaluation of the 

Expenditure Category and Commodity and Service Group; Transportation; Motor Fuel in the following manner:




(1)  The contract price of services during the adjusted period shall be adjusted by the percentage increase or decrease in the average, seasonally adjusted CPI as stated above as follows: An index shall be calculated by averaging the 12 seasonally adjusted months ending 3 months prior to the expiration of the first period of the contract.  This average is then compared with the average index for the 12-month period ending 3 months prior to the beginning of the contract, called the base index.  The percentage increase or decrease by comparing these two indexes shall be applied to the contractor’s invoices for orders placed during the price adjustment period (price adjustment is for the following year).  




(2)  The Government will notify the contractor in writing of the percentage increase or decrease to be applied in accordance with this clause.  Such percentage will be determined from the published index as set forth above.  The contractor shall apply the percentage increase or decrease against the price of paper.  



(e)  If the Government exercises any option to this contract, other than award term option periods, the extended contract shall be considered to have this clause.

 ( X )  I18 - AWARD TERM CLAUSE - ADDITIONAL OPTION PERIODS  DSCC 52.217-9C27 (SEPT 2002)
 

(a) The Government may approve additional option periods as an incentive to the PA to motivate and reward high performance in executing the services described herein.  In accordance with the Award Term Plan in Attachment 5, the Government may unilaterally extend the term of any resulting contract beyond the three-year base period and the one two-year option period.  Each of the five award term option periods that can be approved under this plan will be one year in length.  The total duration of any resulting contract, including the authorization of any award term option years under this provision, shall not exceed ten years.  The award term incentives are applicable regardless of whether the PA is a contractor or the Government.  

(b) Modification of Award Term Plan:  Unilateral changes may be made to the award term plan if the PA is provided written notification by the ACO before the start of the upcoming evaluation period.  Changes affecting the current evaluation period must be by bilateral agreement.

 

(c) Award Term Options:  Each approval of an award term option under the Award Term Plan provides the contracting officer with the authority and discretion to exercise an additional one-year option period in accordance with FAR 52.217-9.  If any options are exercised, the two-year option period shall be first then one-year award term options in the order they were approved.  If the Government exercises an award term option period

 pursuant to FAR 52-217-9, the services and prices stated in the Schedule at the time the option is exercised shall apply, subject to any adjustments required by paragraph (d).
 

 (d)(1) The economic indicator for the purpose of price adjustment under this clause for CLINs 0002, 0003 and 0005 shall utilize a weighted average of two commercially published DRI-WEFA (DRI) indices.  The DRI is listed on a quarterly basis.  The applicable DRI indices and their weightings are as follows:

 

	CODE NO.
	CODE TITLE
	COMMODITY 
	WEIGHTING

	CEU4349300006
	AHE, Warehousing and Storage  ($/hr) (Labor)
	Labor
	80%

	PPI422NS
	PPI, Public Warehousing and Storage (Transportation)
	Material
	20%


(d)(2) The economic indicator for the purpose of price adjustment under this clause for CLIN 0004 shall utilize a weighted average of a commercially published DRI-WEFA (DRI) index.  The DRI is listed on a quarterly basis.  The applicable DRI index and its weighting is as follows:

	CODE NO.
	CODE TITLE
	COMMODITY 
	WEIGHTING

	PPI4213NS
	PPI, Trucking, Except Local


	Transportation
	100%


(d)(3) If an award term option period is exercised, the intent of this clause is to establish revised contract prices for all CLINs at the beginning of each of the five one-year award term option periods. The initial base indices for the first award term option period shall utilize the most current DRI indices effective at the start of the fifth year of the initial contract period.  The adjusting indices are the DRI indices in effect 30 days before the contracting officer exercises the award term option and will be used in determining any price revisions in relation to the base indices.  For any subsequent award term option periods, the adjusting indices that were used for the preceding year will become the base indices for the succeeding year.

 

(d)(4) When an award term option period is exercised, the contracting officer will compute the price adjustment to be made for each contract line item, as provided in subparagraphs (i) and (ii) below. The adjusted prices will be included in the modification issued to extend the contract period and will be used in pricing all delivery or task orders issued during the extended period of the contract. 

 

(i) The contract unit prices shall be subject to an upward adjustment by the weighted average percent of differences between the base indices and the adjusting indices. If the indices decrease, no adjustment will be made. Price increases shall not exceed 5% of the contract unit price for each contract year in effect at the time the price adjusted is computed and, unless any increase exceeding 5% is solely due to increases required by FAR 52.222-43, Fair Labor Standards Act and Service Contract Act-Price Adjustment.

(ii) Price adjustments pursuant to this clause will be made by modification to the contract which will show the base indices, the adjusting indices, and the weighted average percentage of these, rounded off to the fifth decimal place, then applied to the contract unit price.  The revised price shall be determined by multiplying the CLIN unit price by the total of 75% of the adjusting labor indices divided by the base indices plus 25% of the adjusting materials indices divided by the base indices.

 

EXAMPLE:

 

Base Indices = 15.017 (labor); 1.261 (materials)

Adjusting Indices = 15.377 (labor); 1.283 (materials)

Contract Unit Price = $ 10.00

 

Adjustment Formula: 

$10.00 x ((.75 x 15.377/15.017) + (.25 x 1.283/1.261)) = $ 10.22340, 

Revised price (rounded) = $ 10.22 
Note: The revised unit price will be rounded to the nearest cent (Increases amounting to $ 0.005 to $ 0.009 shall be rounded upward to the next cent and changes of $ 0.001 to $ 0.004 shall be rounded to the lower cent.)

 

(d)(4) If the contracting officer determines that the indices consistently and substantially fail to reflect market conditions, the contracting officer may modify the contract to specify use of an appropriate substitute index (or indices).  For purposes of any adjustments under this paragraph, the contracting officer may establish the effective date of the modification on the date the index (or indices) specified in the contract began to consistently and substantially fail to reflect market conditions.

 

(d)(5) In addition to the above adjustment, except as limited in paragraph (4)(i) above, adjustments required by the following clause would apply - FAR 52.222-43 Fair Labor Standards Act and Service Contract Act - Price Adjustment. 

(e) Disputes:  All decisions regarding the award term are unilateral decisions made solely at the discretion of the Government.  These include, but are not limited to, the assessment of performance, the PA entitlements to the award term, the nature and success of the PA's performance, whether to exercise an award term option, and the award term determination.  The Government will incur no costs associated with award term option years that are not authorized nor exercised under this contract.
(h) Because the PA will be assuming operational responsibility of Government Furnished Facilities during transition, the PA will be processing work that will add to the forecasted workload identified in Schedule B.  The projected workload for the transition activities is based upon 180 day period, and the offeror shall develop a spread sheet that allocates this projected workload based upon historical distribution of workload (see Schedule B worksheet for CLINs 0004/5004 “Attachment 1”) and the date established by the offeror for transfer of operational responsibility to the PA.  The spreadsheet shall provide a total for the estimated number of “lines” that will be processed during transition and a total estimated number of pounds that will be transported from an impacted site during transition.  The offeror shall provide a detailed explanation of how it derived the total forecasted workload for transition.  The offeror shall include these totals to the Forecasted Workload for CLINs 0002 and 0004. 

(i)  For purpose of evaluation of the pricing, the inventory that will be transferred from an impacted site under the Transition Plan is estimated under CLIN 0008 and shall be included in this spreadsheet (Attachment 1).  Provided performance is in accordance with Section C, the PA will receive payment for any lines of property the PA processes as a receipt under CLIN 0002 and property transported under CLIN 0004 during the transition activities.  Accordingly, the CLIN 0001 pricing shall not include any level of effort that will be processed under CLINs 0002, 0004 and 0008 during transition activities.   

 ( X )  L21 – VOLUME III, PART 2, TAB A-2:  TECHNICAL PROPOSAL –TRANSITION PLAN FOR  CONTRACTOR-OPERATED SITES
The purpose of the Transition Plan is for the offeror to set forth the actions that it is to perform in order to transition from the current contractor performance.  The transition period shall begin with the date the offeror is notified by the KO to proceed and shall not exceed 30 days.  Operational responsibilities at the sites of the current contractor performance shall transfer to the PA upon the conclusion or termination of the current contract.  The Transition Plan shall include:

(a) Assumptions and constraints  

(1) Offeror-identified:

a. All assumptions made by the offeror regarding transition

b. All actions the offeror requires the Government to perform; i.e., government actions that constrain the offeror’s transition tasks

c. Impacted sites. 

d. Government furnished facilities selected for PA operation as a full function site.

e. PA owned sites.

(2) Government-imposed constraints:

 (8) A sample of all documents that will be used for quality control actions; e.g., sampling plans (sample sizes, sampling frequency, etc.), checklists, reports, and surveys.  

(9) Methods of direct and indirect, formal and informal communications with the Government regarding performance.  
(b) Customer Satisfaction

(1) System for communicating with customers and obtaining feedback

(2) System for tracking the receipt, progress, and resolution of customer complaints 

(3) Method for identifying customer needs and expectations and promulgating them throughout the workforce

(4) Method for measuring customer satisfaction

(5) Establishment of a customer satisfaction reporting system

(6) A sample of all documents that will be used for quality control and customer satisfaction actions; e.g., sampling plans (sample sizes, sampling frequency, etc.), checklists, reports, surveys, and customer response cards.

(7) Methods of direct and indirect, formal and informal communications with the Government regarding customer satisfaction.    

(c) Infrastructure Review Process

(1) Identify what steps the PA shall take to devise and implement a program that reviews the infrastructure to encourage continual improvement and efficiencies in the logistics network.  The program shall review the infrastructure for potential reductions, address economic analysis, customer impacts, the development of milestones and the method used to establish recommended targets and goals. 

(2) Associated milestones, targets and goals must be addressed at least biannually.

( X )  L23 – VOLUME III, PART 2, TAB C:  TECHNICAL PROPOSAL – SURGE, SUSTAINMENT, AND DISASTER RECOVERY PLAN
Offerors shall provide a Surge, Sustainment, and Disaster Recovery Plan (SSDRP) that addresses methods for meeting performance standards when there is a disruption in normal workload operations.    

(a) The PA is responsible for identifying situations, responding, and assuring the continuity of operations during adverse situations or disruptions of normal workload.  The basic purpose of the MSDRP is to provide the methodology and processes for assessing the situation, determining the appropriate response, and achieving recovery.  At a minimum the Plan shall address the following situations:

(1) Strikes

a. Operations and Management

b. Plans


1. Transition Plan


2. Quality Control/Customer Satisfaction Plan

3.  Surge, Sustainment, and Disaster Recovery Plan 

(4) Socioeconomic Program Utilization 

(5) Javits-Wagner-O’Day (JWOD) Act Entity Utilization 

(6) DLA Mentoring Business Agreements (MBA) Program Participation

All evaluation factors other than price, when combined, are approximately equal to price.  Past Performance and Technical are approximately equal. The Socioeconomic, JWOD Program, and DLA Mentoring Business Agreement Program factors are significantly less important than past performance and technical.

Note: The Subcontracting Plan is not subject to a qualitative evaluation but is assessed against the requirements of FAR 19.702 and DFARS 219.705-4.

(f) Evaluation of Price. The total evaluated price will be calculated by adding the totals for the transition, base and option periods. For evaluation purposes only, those CLINs reflecting an estimate will be calculated and added with the appropriate period.  The price will then be adjusted to reflect potential savings based upon the application of Attachment 2, Facility Offsets.  The Facility Offsets adjustment is also for evaluation purposes only.  These estimates are not to be considered a guaranteed quantity.  Base, option, and transition period CLIN total prices listed in Schedule B shall be based upon the per CLIN unit prices listed in Schedule B.  Offerors shall ensure that the Schedule B total price per CLIN equals the CLIN unit price multiplied by the CLIN forecast quantity.    

(1) Completeness will be evaluated by assessing whether the proposal contains costs to perform all tasks required by the Request for Proposal. 

(2) Reasonableness will be evaluated through cost or price analysis techniques as described FAR Subpart 15.4.

(g) Evaluation of Past Performance. The Government will evaluate past performance using a two-tier approach.  In the first tier, the Government will evaluate the relevance and the quality of the offeror’s past performance.  In the second tier the Government will assess the total overall risk associated with the offeror’s ability to successfully perform the proposed effort considering the offeror’s relevant present and past performance.  This is a matter of judgment and the total assessment will be used as a comparative measure of each offeror's ability to successfully perform against the requirement in this solicitation.  Relevance and quality have approximately equal importance in assessing total risk. 

(1) In investigating an offeror’s past performance, the Government may consider information in the offeror’s proposal and information obtained from other sources, including: past and present customers and their employees; other government agencies, including state and local agencies; consumer protection organizations and better business bureaus; former subcontractors; and, others who may have useful information.  Failure by the offeror to provide evidence of performance on contracts of a similar nature in terms of period of performance and complexities of the services provided will result in the Government evaluating past performance of no relevant history.  In the case of an offeror without a record of relevant past performance or for whom information on past performance is not available, the Government will evaluate past performance as neutral/unknown confidence in accordance with FAR 15.305(a)(2)(iv). Evaluation of neutral/unknown confidence will not eliminate the offeror from the overall review and evaluation of their proposal for this RFP.

(2) Evaluation of past performance will be a subjective assessment based on a consideration of all the relevant facts and circumstances.  It will not be based on absolute standards of acceptable performance.  The Government is seeking to determine whether the offeror has consistently demonstrated ability to perform warehouse logistics functions in an environment similar to that of a DRMS facility and has done so in a manner that met or exceeded contract requirements.  In determining relevance, consideration will be given to the similarity of the service, complexity, technology, magnitude of effort, contract scope and type, and schedule.  More recent and relevant performance may have a greater impact on the Performance Risk Assessment than less recent or less relevant effort.  A strong record of relevant past performance may be considered more advantageous to the Government than a “Neutral” rating.  Likewise, a recent relevant record of favorable performance may receive a higher rating and be considered more favorably than a less recent relevant record of favorable performance.  In determining quality, consideration will be given to quality of service, timeliness of performance, cost control, business relations, transition of operations, and financial and business stability.  

(3) The offeror’s performance on subcontracting plans, socioeconomic proposals, support to Javits-Wagner-O’Day Act Entity and Mentoring Business Agreements that have been incorporated into contracts will also be considered.  However, the lack of special socioeconomic proposals, agreements, support, or mentoring will not deter Government’s evaluation of offeror’s past performance nor will it eliminate the offeror from the overall review and evaluation of their proposal.

(h) Evaluation of the Technical Proposal.  The evaluation of each sub-factor will consider completeness and clarity, degree of compliance with the solicitation, and the risk that the approach will be unsuccessful as proposed.  Evaluation of the Technical Proposal will be a subjective assessment based on a consideration of all relevant facts and circumstances.  It will not be based on absolute standards of what is considered acceptable.  The Government is seeking to determine if the offeror demonstrates a thorough understanding of the scope and complexity of the work and the need to protect government property, employees, and the public.  This is a matter of judgment.  Offerors retained in the competitive range will be given an opportunity to address deficiencies in their proposal.  The offeror’s response, or lack thereof, will be taken into consideration in the final evaluation. A rating of "Unacceptable" for any sub-factor listed for the Technical Proposal will render the entire Technical Proposal unacceptable. 
(i) Evaluation of the Plans for Socioeconomic Support Programs.  It is the policy of the Government to provide maximum practicable opportunities in its procurements to small business, HUBZone small business, small disadvantaged business, and women-owned small business concerns.  Such concerns shall also have the maximum practicable opportunity to participate as subcontractors in the contracts awarded by any executive agency, consistent with efficient contract performance.  Evaluation of the plans for socioeconomic support programs is a two-step process.  In the first step, each plan is evaluated to assess responsiveness to the requirements stated below.  In the second step, plans are evaluated on a comparative basis among all offerors.  An offeror who shows efforts to develop additional opportunities and/or proposes a higher percentage, complexity level, and variety of participation is rated more favorably.
(1) Socioeconomic Program Utilization will be evaluated in accordance with DLAD 52.215-9003, Socioeconomic Support Evaluation.  Additionally, the extent of the proposed participation of historically black colleges and universities and minority institutions will also be considered.

(2) JWOD Entity Utilization will be evaluated in accordance with DLAD 52.215-9005, Javits-Wagner-O'Day Act Entity Support Evaluation. 

(3) DLA MBA Program Participation will be evaluated in accordance with 52.219-9002, DLA Mentoring Business Agreements (MBA) Program, paragraph (b). 

( X )  M04 – EVALUATION FOR PURPOSE OF PROCEEDING TO ORAL PRESENTATION
After receipt and evaluation of the written Technical Proposal, Volume III, the Contracting Officer may determine that an offeror is an unlikely candidate for award. In that event the offeror(s) so identified will be asked if they want to assume the risk of the cost of the oral presentation and subsequent elimination by a competitive range determination (if discussions are held) or want to submit a formal withdrawal of their offer.
( X )  M05 – GENERAL CONSIDERATIONS

(a) Pre-Award Survey.  A Pre-Award Survey (PAS) may be conducted as part of this source selection.  The survey would include site visits to proposed PA facilities.  Results of the PAS (if conducted) will be evaluated to determine each offeror’s capability to meet the requirements of the solicitation.

(b) Acceptability of Offers: The offeror’s proposal must comply in all material aspects with the requirements of law, regulation and conditions set forth in the solicitation.  The proposal must meet all mandatory solicitation requirements.  Such mandatory requirements include, but are not limited to the signing of the SF33, thereby promising to meet all terms, conditions and minimum performance requirements specified in the solicitation and completing all required certifications and representations.

( X )  M06 – IN-HOUSE VERSUS CONTRACTOR DECISION
Once a best-value offer has been selected it must be compared with the in-house cost estimate (IHCE) to determine the most cost-effective mode of operation. The relative cost associated with the forecasted workload in Schedule B and proposed facility reduction credits will be evaluated directly against the requirements set forth in Section C of this solicitation and governs the cost comparison.  The following paragraphs address this comparison:

(a) To ensure equity and fairness, the Source Selection Authority (SSA) must be satisfied that the best-value contract offer and the IHCE are based on the same level of performance and performance quality.  To facilitate a comparison between the two, the government team which prepares the most efficient organization (MEO) (upon which the IHCE is derived utilizing the DoD A-76 Costing Software, win.COMPARE2), will also prepare a Technical Performance Plan (TPP).  The TPP will be the Government’s version of the Technical Proposal (Volume III) described in Section L.  The TPP, MEO, and IHCE will be sealed in separate envelopes prior to receipt of contractor proposals. Once a best-value offeror has been selected, the TPP will be evaluated to ensure it meets the Government’s minimum requirements specified in the PWS, including any additional amendments or changes in performance and performance quality accepted by the Government, resulting from the evaluation process.

(b) The SSA will be given the TPP, as well as the ratings of the best-value offeror.  The SSA will not have access to the IHCE at this time.  If the SSA believes that the two proposals represent a comparable level of performance and performance quality, he will direct completion of the cost comparison – the IHCE will be opened, the cost-comparison form will be completed, and the cost-comparison decision will be made.  However, if the SSA does not believe that they represent a comparable level of performance and performance quality, he will direct that the Government’s TPP be adjusted to a comparable level.  Once the SSA is satisfied that equity has been achieved, the IHCE will be revised (either up or down) as necessary to reflect the changes made to the TPP.  Upon completion, the revised IHCE will be opened, the cost-comparison form will then be completed, and the cost-comparison decision made.  In all cases, the IHCE is not opened by the SSA or any member of the evaluation process prior to the comparison.

END OF SOLICITATION
