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CONTRACT NO.   


1. SECTION B, SUPPLIES OR SERVICES AND PRICES/COSTS

Replace the following pages:

B-1

B-2

B-3

B-4

2. SECTION C, PERFORMANCE WORK STATEMENT

Replace the following pages:

	Page
	Revision In: 

	C-3
	Paragraph C-1.1

	C-5
	Paragraphs C-1.2, Demanufacturing and Commercial Venture

	C-6
	Paragraph C-1.2, Scrap Operations

	C-8
	Paragraph C-1.4.3.3

	C-11
	Paragraphs C-1.5.2 b, c, and d

	C-12
	Paragraph C- 1.5.2 j

	C-13
	Paragraph C-1.6 a and c and 1.8 c

	C-15
	Paragraph C-1.8.1.3 a

	C-16
	Paragraph C-2.1 add “Compliance Assistance Management System (CAMS)”

	C-19
	Paragraph C-2.1 “Financial Liability Investigation of Property Loss (FLIPL) – DD Form 200”

	C-23
	Paragraph C-2.2 add “CAMS”

	C-26
	Paragraph C-2.2 “OSHA”

	C-29
	Paragraphs C-3.2.1 b  and C-3.2.2

	C-34
	New Paragraph C-3.2.4.1.11 and revised C-3.2.5

	C-35
	Paragraph C-3.2.5

	C-40
	Paragraphs C-4.2 and C-4.3

	C-43
	Paragraphs C-5.1.3 b and C-5.2.1 

	C-44
	Paragraph C-5.2.1

	C-45
	Paragraph C-5.3 b

	C-46
	Paragraphs C-5.3 b add last 2 bullets and 5.3.1.1 a 1st bullet 

	C-47
	Paragraph C-5.3.1.1.1 add last bullet

	C-48
	Paragraph C-5.3.1.2 reference and 2 bullets added in Scrap and change in Abandonment or Destruction (A/D)

	C-49
	Paragraph 5.3.1.4 d

	C-51
	Paragraph C-5.4.1.2 a

	C-52
	Paragraph C-5.4.1.2 g and Add Paragraph C-5.4.1.2 h

	C-53
	Paragraphs C-5.5 a and b (1st bullet) new paragraph d 

	C-54
	Paragraph C-5.5.1, 6th bullet

	C-55
	Paragraphs C-5.5.1.1.2 c and C-5.5.1.1.3 b

	C-58
	Paragraphs C-5.5.1.2.3 (5) and b, C-5.5.1.2.4 and C-5.5.1.2.5 

	C-59
	Paragraph C-5.5.1.2.6 “FMS, HAP” 

	C-60
	Paragraph C-5.5.1.2.6 add “Sales”

	C-61 
	Paragraph C-5.5.2.2 Last Activity ((PC&H), DEMIL…)

	C-65
	Paragraph C-5.7.2.1 Resolving Discrepancies Standard

	C-66
	Paragraph C-5.8.1.1 References in Activities column changed

	C-68
	Paragraph C-6.1 add DoDD 8500.1, DoDI 8500.1, DLAI 4145.12 and DLAR 4145.23

	C-70
	Paragraph C-6.2 add DLA Form 1731


Insert the following New Pages:

	C-5a

	C-16a

	C-34a

	C-43a

	C-53a

	C-68a


3. SECTION E, INSPECTION AND ACCEPTANCE

Replace page E-1, Paragraph E-02 

         4.  SECTION F, DELIVERIES OR PERFORMANCE

Replace page F-1, Paragraph F-03 (only change is “clause” becomes “clauses.”)



         5.  SECTION I, CONTRACT CLAUSES

Replace pages I-02 and I-03. 


Clauses 52.223-5 and 52.223-14 updated


Clause 52.245-2 added


Clause 52.245-11 deleted

6.  ATTACHMENT 3, DOL WAGE RATE DETERMINATION

All Wage Determinations have been updated to reflect the latest revision.

	

	SECTION B, SUPPLIES OR SERVICES AND PRICES/COSTS

	

	BASE PERIOD (36 MONTHS) 

	
	
	
	

	LINE ITEM
	
	
	

	
	
	
	
	

	
	CLIN 0001 is to be priced as firm fixed price.
	
	
	

	
	
	UNIT PRICE

PER MONTH
	NUMBER OF MONTHS
	TOTAL

	
	
	
	
	

	0001
	TRANSITION ACTIVITIES: C-1.8
	$
	6
	$

	
	(All activities are to be completed within 180 days after date of Notice to Proceed)
	
	
	

	
	
	
	
	

	
	
	
	

	
	CLIN 0002 is to be priced as a fixed unit price per line.
	
	
	

	
	
	
	
	

	  
	NOTE:  Forecast for the 30-month period following the transition activities is 4,674,760 Lines, IAW Section L 20, Offerors shall develop an additional forecasted workload based upon the phasing in of performance responsibilities during the 6 month period for the transition of operations.   Offerors are to insert the total number of lines forecasted for the 36 months period.
	
	

	
	
	
	
	

	
	
	UNIT PRICE PER LINE
	FORECAST

(Lines)
	TOTAL

	
	
	
	
	

	0002
	PROPERTY RECEIPT AND PROCESSING 

C-1 thru C-7, unless noted below
	$
	
	$

	
	
	
	
	

	
	Minimum Estimated Quantity: 2,168,760
Lines Received over the Base Period.  See Clause G04 for Illustration of Payments for CLIN 0002.
	
	
	


	
	CLIN 0003 is to be priced as a fixed unit price per Disposal Turn-In Document (DTID)
	
	
	

	
	
	UNIT PRICE PER DTID
	FORECAST (DTIDs)
	TOTAL

	
	
	
	
	

	0003
	RECEIPT IN PLACE (RIP) DOCUMENT PROCESSING
	$
	143,500
	$

	
	
	
	
	

	
	
	
	
	

	
	CLIN 0004 is to be priced as a fixed unit price per pound. 
	
	
	

	
	
	
	
	

	
	NOTE:  Forecast for the 24-month period shall be developed by the offerors. See Attachment 1 for instructions on developing the forecasted workload.
	
	
	

	
	
	UNIT PRICE PER POUND
	FORECAST (Pounds)
	TOTAL

	
	
	
	
	

	0004
	INBOUND PROPERTY MOVEMENT: C-5.2
	$
	
	$

	
	
	
	
	

	
	
	
	
	

	
	CLIN 0005 is to be priced reflecting an hourly rate.  Total is not to be priced, as hours and material costs will be negotiated per requirement as a fixed price.  

N/A = Not applicable
	
	
	

	
	
	HOURLY

RATE
	
	TOTAL

	
	
	
	
	

	0005
	PACKING, CRATING AND HANDLING (PC&H): C-5.5.1.1.2
	$
	
	N/A

	
	
	
	
	

	
	
	
	
	

	
	For CLINs 0006 and 0007, allowable costs will be reimbursed.

N/A = Not applicable 
	
	
	

	
	
	
	
	

	0006
	GOVERNMENT DIRECTED TRAVEL: 
	
	
	N/A

	
	IAW FAR 31.205-46, Travel Costs
	
	
	

	
	
	
	
	

	0007
	MAIL SERVICES:  C-3.4.3
	
	
	N/A

	
	
	
	
	

	
	BASE PERIOD TOTAL
	
	$ ____________________

	
	
	
	


	OPTION PERIOD (24 MONTHS)
	
	
	

	
	
	
	
	

	LINE ITEM
	
	
	

	
	
	
	
	

	
	CLIN 5002 is to be priced as a fixed unit price per line.
	
	
	

	
	
	UNIT PRICE PER LINE
	FORECAST

(Lines)
	TOTAL

	
	
	
	
	

	5002
	PROPERTY RECEIPT AND PROCESSING 

C-1 thru C-7, unless noted below
	$
	3,687,853
	$

	
	
	
	
	

	
	Minimum Estimated Quantity: 1,106,356
Lines Received over the Option Period.  See Clause G04 for Illustration of Payments for CLIN 5002.
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	CLIN 5003 is to be priced as a fixed unit price per Disposal Turn-In Document (DTID)
	
	
	


	
	
	UNIT PRICE PER DTID
	FORECAST

(DTIDs)
	TOTAL

	
	
	
	
	

	5003
	RECEIPT IN PLACE (RIP) DOCUMENT PROCESSING
	$
	374,000
	$

	
	
	
	
	

	
	
	
	
	

	
	CLIN 5004 is to be priced as a fixed unit price per pound. 
	
	
	

	
	
	
	
	

	
	NOTE:  Forecast for the 42-month period shall be developed by the offerors. See Attachment 1 for instructions on developing the forecasted workload.
	
	
	

	
	
	UNIT PRICE PER POUND
	FORECAST (Pounds)
	TOTAL

	
	
	
	
	

	5004
	INBOUND PROPERTY MOVEMENT: C-5.2
	$
	
	$

	
	
	
	
	

	
	
	
	
	


	
	CLIN 5005 is to be priced reflecting an hourly rate.  Total is not to be priced, as hours and material costs will be negotiated per requirement as a fixed price.  

N/A = Not applicable
	
	
	

	
	
	HOURLY

RATE
	
	TOTAL

	
	
	
	
	

	5005
	PACKING, CRATING AND HANDLING (PC&H): C-5.5.1.1.2
	$
	
	N/A

	
	
	
	
	

	
	
	
	
	

	
	For CLINs 5006 and 5007, allowable costs will be reimbursed.

N/A = Not applicable 
	
	
	

	
	
	
	
	

	5006
	GOVERNMENT DIRECTED TRAVEL: 
	
	
	N/A

	
	IAW FAR 31.205-46, Travel Costs
	
	
	

	
	
	
	
	

	5007
	MAIL SERVICES:  C-3.4.3
	
	
	N/A

	
	
	
	
	

	
	OPTION PERIOD TOTAL
	
	$ ____________________

	
	
	
	

	
	
	
	

	
	GRAND TOTAL
	
	$ _______________


g.   This A-76 competition (requirements for this PWS) covers the warehouse logistics functions at all the United States warehousing locations listed in C.1.1, including the workload from the nine sites from the previous Commercial Activity competition.  The PA shall assume responsibility of the workload from the nine sites upon the completion date of the current contract, which is expected to be on November 6, 2005.

h. In developing the logistic network, the PA shall at a minimum close 15 Government operated DRMO or RIPL facilities within the first 180 days of performance.  The PA may propose to close additional sites subsequent to the initial 180 days allotted for transition to the logistic network.  T.E. 3-01 lists the DRMO facilities that are operated by the Government and available for use by the PA in the performance of this requirement.  As set forth in Section C-5, the PA shall provide for the continued support of these closed facilities through the movement of the excess and surplus property to another facility.  Attachment 2, Facility Offsets, to the solicitation establishes the estimated cost saving per year for the closure of each particular Government operated facility.   For evaluation purposes only, any savings based upon costs identified in Attachment 2, Facility Offsets, shall be used to reduce the total contract price. 

i. In developing the logistic network, the PA shall maintain throughout the entire performance period a minimum of 9,000,000 cubic feet of covered storage space and 22,000,000 cubic feet of open storage space.  

1.1 SCOPE OF WORK

The PA shall perform the logistics functions of transporting, receiving, storing, and issuing excess and surplus useable property (as well as other authorized property), inventory accountability, and customer assistance for property. These functions are currently performed at the 54 government operated DRMOs, nine contractor-operated DRMOs, and 10 RIPLs listed below this paragraph.   The PA shall provide all necessary personnel, management, supervision, equipment, tools, materials, transportation, and any other items and services not government-furnished as specified in Section C-3 of this document in the performance of these logistics functions. The PA may operate in all, some, or none of the following listed DRMS storage facilities. The PA shall not expand operations at any RIPL.  If the PA chooses to keep a RIPL operational, the RIPL may not be expanded and the operation may not be increased.

a. DRMOs

	DRMO SITE
	INSTALLATION/ LOCATION
	DRMO SITE
	INSTALLATION/ LOCATION

	ANNISTON
	Anniston Army Depot, AL
	LEWIS
	Fort Lewis, Tacoma, WA

	BARSTOW
	Marine Corps Logistics Base, Barstow, CA
	MINOT
	Minot AFB, ND

	BENNING
	Ft. Benning, GA
	MOUNTAIN HOME
	Mountain Home AFB, ID

	BRAGG
	Fort Bragg, NC
	NELLIS
	Nellis AFB, Las Vegas, NV

	CAMPBELL
	Fort Campbell, KY
	NORFOLK
	Norfolk Naval Base/ Shipyard, VA

	CANNON
	Cannon AFB, NM
	OFFUTT
	Offutt AFB, Omaha, NE

	CAPE CANAVERAL
	Kennedy Space Center, FL
	OKLAHOMA CITY
	Oklahoma City, OK

	COLORADO SPRINGS
	Ft. Carson, CO
	POLK
	Fort Polk, LA


c. CONTRACTOR-OPERATED DRMOS

	SITE
	LOCATION
	SITE
	LOCATION

	DRUM
	Watertown, NY
	Mechanicsburg
	Mechanicsburg, PA

	Groton
	Groton, CT
	Portsmouth
	Portsmouth, NH

	
	
	Richmond
	Richmond, VA

	Letterkenny
	Chambersburg, PA
	St. Juliens Creek
	Portsmouth, VA

	Meade
	Fort Meade, MD
	Tobyhanna
	Tobyhanna, PA


d. RIPLs TO CONTRACTOR-OPERATED DRMOS

	SITE
	LOCATION

	Aberdeen
	Aberdeen, MD

	Dover
	Dover, DE


1.2 PA Interface 

DRMS has established relationships with the private sector and other public sector entities to conduct the various aspects of the DRMS business. Accordingly, the PA shall interface with these entities as part of the performance requirements.  These interfaces include the following DRMS programs: 

Reutilization, Transfer and Donation (R/T/D) and DEMIL.  DRMS will continue to manage and operate the R/T/D and DEMIL programs.  The PA shall store and allow access to that property for screening by R/T/D customers.  The PA is responsible for providing transportation support as delineated elsewhere in this PWS. 

Demanufacturing (DEMAN). DRMS has sourced the demanufacturing of certain electronic materials to private and public sector entities such as the Federal Prison Industries (FPI)/ UNICOR. The demanufacturing of the electronic material is accomplished at the demanufacturing contractor facilities.  The PA shall, as directed by the contracting officer (KO) or designee, prepare, package and load electronic scrap at the PA-operated storage facility destined for the demanufacturing contractor. 

Commercial Venture (CV).  Most useable property that remains after R/T/D opportunities is sold on a retained interest sales transaction to the DRMS CV contractor.  Currently the CV contractor operates only at DRMS locations and does not operate any storage facilities independent of DRMS locations.  The PA shall provide to the CV contractor, at PA furnished facilities, for conduct of sales operations the support requirements delineated in C.4.  The CV contractor may use government equipment that has not been offered and accepted for the PA’s exclusive use.  The PA shall conduct, in conjunction with the CV contractor, reviews of the property being sold to the CV contractor to assure the property is accurately listed on the CV Delivery Order and provide one move of property to the CV contractor as required in C.5.5. 

Although the DRMS will continue to manage the CV contract, the PA will be required to continually interface with the CV contractor.  Consequently, it will be beneficial to the PA to establish a positive working relationship with the CV to facilitate efficient operations.  A positive working relationship will be mutually beneficial since both the PA and CV will be sharing facilities and equipment and in the scheduling and issuing of property to the CV.  Additionally, if the PA desires, and the CV contractor agrees, property can be received in place by the CV contractor in lieu of the PA moving the property to CV allocated space 

Scrap Operations.  The PA shall advise generators dropping off scrap material that the PA does not accept scrap material.  The PA shall provide the generator directions to the nearest DRMS scrap site.  The PA will be required to provide other support to scrap operations as delineated in Section C.5. 

Hazardous Waste (HW) Disposal contracts.  DRMS has contracts in place for the disposal of HW.  These same contractors provide disposal services for non-RCRA state regulated waste and non-RCRA, non-state regulated waste.  The PA will be required to stage non-HW property destined for pick-up by the HW disposal contractors
1.3 General Operating Conditions

1.3.1 Hours of Operation 

Current hours of operation are designated at TE 1-01, Site Specific Information.  The PA shall set hours of operation that satisfy the requirement for interface with the remaining DRMS operations and to meet the requirements of this performance work statement.  The PA shall establish and maintain hours of operation that provide service to the customers and maintain customer satisfaction.  The hours of operation shall be sufficient to allow other DRMS partners, customers, and contractors access as necessary to perform their functions adequately.   

1.3.2 Installation Closures

At government-furnished facilities, the PA shall comply with any mandatory requirements relating to the installation Commander’s decision to delay the opening or require the closures of an installation.  During normal work-hours notification as to such an action will be made through the normal chain of command.  During non-work hours, notification will be made through local radio and television stations.  

1.4 Environmental and Safety Protection

1.4.1 Environmental 

1.4.3.2 Operations on Government Installation

a. The PA shall coordinate all environmental compliance issues with the KO or designee, including contacts with environmental regulatory agencies, inspections, reports and correspondence. The PA shall comply and provide the Government with all necessary information applicable to compliance with all host, local, state, and federal provisions, acts, laws, regulations, directives and license requirements pertaining to procuring, issuing, handling, storing, recycling and transporting of hazardous material, and hazardous waste.  This includes, but is not limited to, 49 CFR, 40 CFR, TSCA, as applicable.  Additionally, upon request, the PA shall provide the KO or designee (for activities on government-furnished facilities) with all necessary information, supporting requirements and/or documentation to obtain or renew permits covering PA activities.

b. The Government may, at any time, conduct occupational and industrial hygiene surveys, evaluations, inventories, and safety inspections of PA-operated facilities. 

1.4.3.2  PA-Identified Hazardous Conditions

a.  If, at any time during the performance period, hazardous conditions not previously identified in Government Furnished Property (GFP) are discovered by the PA or made known to it by any Federal or State agency responsible for enforcing OSHA, or if any workaround is determined to be inadequate by any Federal or State agency, the PA shall report, telephonically, such conditions or determinations to the KO or designee within 30 minutes after discovery, identifying hazardous conditions.  The PA shall follow up with a written report within two working days of discovery.  The KO or designee may take, but is not limited to, any of the following actions as deemed appropriate:

· Require the PA to seek a variance from the pertinent standard if alternative safety measures will provide adequate protection.

· Require the PA to replace or modify the property.

· Replace the hazardous property.

· Require the PA to allow access so that Government personnel or contractors could replace or modify the property.  

b.  The expense associated with any of the above actions shall be the responsibility of the party that caused the hazardous condition.  

1.4.3.3  Safety Training

The PA shall provide occupational safety and health, and radioactive material handling training in accordance with 29 CFR and 49 CFR.  The PA shall provide training documentation to the KO or designee upon request.

1.4.3.4  Fire Safety 

a.  On Government Facilities.  The Government will provide fire protection services on a government installation (C-3.3.5).  However, the PA shall safeguard and maintain all Government property and provide for the safety of government and PA personnel within the areas and facilities assigned to PA operations.  The PA shall comply with National Fire Protection Association (NFPA) Codes and Standards, Volume 3, the Accident Prevention Manual for Industrial Operations, National Safety Council and, when on a Government facility, Installation Fire Prevention and Protection Program, and fire extinguisher training requirements.  The PA may request advice in establishing a fire prevention program, the KO or designee.  The PA shall be subject to fire inspections by the Government when operating on government Installations and is responsible for costs to correct deficiencies that are determined to be a result of PA action or inaction. 

b.  On PA-Provided Facilities.   The PA shall safeguard and maintain all government property and provide for the safety of government and PA personnel within the PA-provided facilities.  The PA shall comply with all Federal, State and local safety and fire regulations, the National Fire Protection Association (NFPA) Codes and Standards,

 (2)  Informational advisories and vulnerability advisories regarding user/administrator awareness and less serious vulnerabilities that potentially pose a minimal risk to the DoD information infrastructure.  Each advisory provides actions required, compliance dates and reporting requirements. 

b. Accreditations.  During the transition period, The PA shall implement DODI 5200.40, DoD Information Technology Security Certification and Accreditation Process (DITSCAP), for security certification and accreditation of DoD component and DoD contractor information technology systems and networks in accordance with DoD Directive, regulations, and instructions.  The principal purpose of this process is to protect and secure the entities comprising the Defense Information Infrastructure with a proper balance between the benefits to the operational missions, the risks to those same missions, and the life cycle costs.  

c. Site Certification.  Site Certification and Accreditation shall include all information technology components resident at any government-furnished site.  The PA shall be responsible for assisting the Information System Security Manager (ISSM) in the DITSCAP process.  The PA shall provide information such as hardware, software, classification of information, user levels, etc., as required by the KO or designee.

d. System Certification.  A System Certification and Accreditation shall be completed for all information systems, to include systems processing classified information.  The PA shall be responsible for assisting in the DITSCAP process as required by the KO.  During the transition period, the PA shall provide information such as hardware, software, classification of information, user levels, etc. as necessary to produce a Data Access Policy complying with DITSCAP procedures.  The PA shall appoint, in writing, at each location with an automated information system (AIS), a Data Owner/Program Manager.  During the transition period, the PA shall also appoint, in writing, for responsibility over all sites [i.e. one is not required at each site], an Information System Security Officer - ISSO, Certifying Authority and Designated Approving Authority (DAA). 

e. Information Assurance.  [See PL 106-398, Subtitle C, 2200e, Definitions]  The Government may conduct Information Assurance reviews of PA-operated facilities located on Government installations and Federal buildings.  Program reviews will include both onsite and remote assessment efforts and will cover all aspects of Information Assurance, i.e., certification and accreditation, training and awareness, network security, incident response, vulnerability assessment, AIS security, risk assessment, and recover capability.  Mandatory, annual, and user awareness training is required of all users of DRMS systems.   

f. Incidents.  Incidents are assessed event(s) that confirm an attack on any information system including but not limited to: attempted entry (failed or successful) to gain unauthorized access to a system or data; unwanted disruption or denial of service; unauthorized use of a system for the processing or storage of data; execution of malicious code that destroys data; and any changes to system configuration without the owner's knowledge, instruction and consent.  Should an incident occur, the PA shall immediately advise the KO or designee and shall assess any damage.  Reporting and follow up shall be in accordance with security regulations.

g.    Local AIS Security Policy.  All PA personnel provided government-furnished computer access shall observe local Automated Information Systems (AIS) security policies and procedures as provided by the local Information System Security Officer

(ISSO).  Violations of local AIS security policy, such as password sharing, performing personal work, file access violations or browsing files outside the scope of performance requirements, will be evaluated by the government on a case-by-case basis and may lead to prohibiting the employee(s) from occupying or working with government property. 

h.  System Access Notification. The PA shall notify the KO or designee in writing, within one working day, when for reasons of personnel resignations, reassignments, terminations, or completion of portions of the work requirements, named PA personnel no longer require access to government systems.

i.  Copyright Agreements. The PA shall observe all copyright agreements and shall be held liable for any infringement of copyrighted software licensing agreements and shall compensate the appropriate vendor for each instance of copyright violation.  In the interest of protecting government systems from computer viruses, the PA shall not use public domain software.  The PA shall use only DRMS-approved commercial off-the-shelf (COTS), PA-developed, or government-furnished software in performance of these requirements.  The PA shall repair any damage resulting from the introduction of a computer virus or malicious destruction of computer software, stored information, or hardware resulting from the use of public domain software or from software taken from a public bulletin board.  Such repair shall be at no expense to the Government and without impact on delivery schedules.

j.  Information Security.  The PA shall appoint a person who will be responsible for information security at each government-furnished facility in accordance with applicable security regulations.  The appointee must be other than the person performing operational work (i.e. appointee cannot be systems operations/administration authority, loading/ maintaining software, executing changes to accesses/ permissions).  The PA shall make the appointment.  A letter of appointment shall be retained in the ISSO’s files.  Appointee shall have the same responsibilities as a Terminal Area Security Officer - TASO (see DRMS-D 5210.2).  The PA shall also provide initial response to end-user support, including but not limited to: fielding end-user trouble calls; coordinating scheduled downtime; conducting user orientation briefings; serving as focal point for NACI/ADP clearance submissions required due to computer access, maintaining a file of clearances received and notifying the KO or designee of application software and mainframe computer-related problems.

1.5.3  Physical Security

a. The PA shall ensure the physical security of all government property and accountable inventory related to the performance of these services.  The Government will not be responsible in any way for damage to the PA's supplies, materials, equipment, and property or the PA employees' personal belongings that are damaged or destroyed by fire, theft, accident, or other disaster.  The PA shall provide for internal safeguards for the security of all Government Furnished Property (GFP) and all classified material.   The PA shall be responsible for the security of all property under the control of the PA.  

b. PA is responsible for controlling access to areas where government property is stored.  The PA shall prepare a DD Form 200, Financial Liability Investigation of Property Loss –(FLIPL), through line 12, or a similar PA investigative report, providing data to address lost, damaged, or destroyed property.  The FLIPL or report shall be provided to the KO or 

designee not later than ten working days after the loss, damage or destruction is discovered.

1.6  SURGE, Sustainment and Disaster Recovery PLAN (sSDRP)

a.  DRMS’s critical services during surge, sustainment, and disaster recovery are receiving, storage, and issue.  The PA shall continue providing these services to DRMS customers until the event causing the change in the normal workload operations is over as determined by the KO.  Additionally, the PA shall sustain operation for 30 days, unless otherwise directed by the KO or designee, for events, either natural or man-made that adversely affects and disrupts normal day-to-day operations.  Based on the magnitude and duration of the event, the impact of an emergency can range from isolated (albeit extreme) misfortune to total and absolute destruction of assets (life and property).  Increased workload due to mobilization of the military is not considered an adverse event or disruption of an organization day-to-day operation.

b.  The SSDRP of the successful offeror will be incorporated into and become part of the contract awarded.  The PA shall:

· Maintain its SSDRP

· Be capable of executing its SSDRP without advance notice and Achieve operational status of the SSDRP within 12 hours after activation

c.  The PA shall continue to update and maintain the plan after award.  The PA shall submit proposed changes to the KO or designee for review and approval.

1.7  Preparedness Exercises (Government provided facilities)

As directed by the KO or designee, the PA shall participate in installation-wide exercises relating to security disaster preparedness, wartime response, and emergency/ environmental preparedness.  

1.8  Transition

a.  The PA shall develop a Transition Plan that provides for the smooth turnover of current DRMO operation to a PA operation.  The plan shall address all steps that must be taken by the PA to successfully transition an impacted site from a full functioning DRMO to a location for transferring excess property to the PA (See C-5.2) and the transition of a Government operated DRMO to a PA operated site.  The Transition Plan of the successful offeror will incorporated into and become a part of any contract awarded.     

b.  The KO or designee will determine the start date of the Transition Plan, and the length of the Transition Plan shall not exceed 180 calendar days.  The Transition Plan shall identify impacted sites, Government furnished property sites selected for PA operation as a full functioning DRMO, and PA owned sites.  

c.  For each Government furnished site identified and PA owned facility, the PA shall establish a date and time when the operational responsibilities of the DRMO transfer

shall notify the KO or designee of any change in equipment condition from the time of PA inspection and acceptance.  

1.8.1.2  EXCESS AND SURPLUS PROPERTY

At close of business on the day before the operational responsibilities of a site are transferred to the PA, the Government will provide an inventory to the PA of all excess and surplus property at the selected sites.  Within 10 days of receipt of the inventory, the PA shall review the inventory and notify the KO or designee of any discrepancies.  The PA shall take control and custody of all excess property that is accurately reflected in the inventory.  Property that is not accurately reflected in the inventory shall remain under the Government’s control and custody until the discrepancy is corrected.  

1.8.1.3  TRANSITION OF CONTRACTOR OPERATED SITES

a.  The Government Furnished Facilities in C.1.1, paragraphs c and d, are currently contractor operated.  If the Government exercises the contract options, it is estimated that the operations will be transferred to the PA at the beginning of second year of performance.  The forecasted workload for CLIN 0002 reflects this assumption.   

b.  The PA shall develop a supplement to the Transition Plan that provides for the smooth turnover of current contractor operated DRMO sites to a PA operation.  The plan shall address all steps that must be taken by the PA to successfully transition an impacted site from a full functioning DRMO to a location for transferring excess property to the PA (See C-5.2) and the transition of the contracted operated DRMO to a PA operated site.  

c.  The length of the Transition Plan shall not exceed 30 calendar days, and the end of this transition period shall coincide with final contract performance date of the existing contract.  The Transition Plan shall identify impacted sites, Government-furnished property sites selected for PA operation as a full functioning DRMO, and PA owned sites.   For all contractor-operated sites, the operational responsibility will transfer to the PA upon end date of the transition period.  

1.8.2  TRANSITION REPORTS 

During the transition period, the PA shall provide a weekly written report to the KO or designee on the status of transition.  The PA shall complete all tasks required under the Transition Plan and provide the KO or designee with a detailed final report outlining all tasks accomplished five days prior to the conclusion of the transition period for each site.  If the PA fails to complete all tasks required under transition, the Government reserves the right to delay or terminate transition to PA performance at any selected site or overall.  On the final day of the transition period at each site the Government will perform a walkthrough with the PA to document the work in process and the status of the operations.  

section c-2, DEFINITIONS

As used throughout performance requirements contained herein, the following terms have the meaning set forth below.  For more definitions and acronyms see mandatory regulations.

2.1  General Definitions

Acceptable Performance Level (APL)  The minimum acceptable level of performance the Government will allow and still determine the overall performance to be acceptable.  The APL reflects the minimum acceptable performance per site.  Meeting the APL is not 100 percent performance; it is the minimum that is acceptable to the Government.

Accountable Property  Government-furnished property subject to FAR Part 45 and its rules of accountability.

Accountable Property Officer  Government official responsible for official accountable property records.  Comparative terms:  Army-Supply Support Accountable Officer; Navy-Accountable Officer; Air Force-Accountable/Chief of Supply/Chief of Material Management; Marine Corps-Unit Supply Officer.

Acquisition Cost  The amount paid for property, including transportation costs, net any trade and cash discounts.  See also Standard Price.

Ammunition, Explosives and Dangerous Articles (AEDA)  Any substance that, by its composition and chemical characteristics, alone or when combined with other substances(s), is or becomes an explosive or a propellant, or is hazardous or dangerous to personnel, animal or plant life, structures, equipment or the environment as a result of blast, fire, fragmentation, radiological or toxic effects.

Automatic Release Date  The date established by the Defense Information Systems Agency or the Defense Reutilization and Marketing Service to indicate the completion of the formal Federal removal priority period.  (This is synonymous with “Surplus Release Date” used by other Government agencies).

Batch-Lotted Property  The physical grouping together of low-dollar-value similar type items and subsequently picking the grouped property up as a single receipt into the DRMS property accountability record.  

Classified Item  An item that must be protected from unauthorized disclosure in the interest of national security.  Items of this nature are assigned a security classification.  Applicable standards of handling, storage and dissemination shall be applied.

Commerce Control List Item (CCLI)  Export Control Item listed in the Export Administration Regulations published by the U.S. Department of Commerce (15 CFR 730-774), which may be an item, material or technical data.

Commercial Off-the-Shelf (COTS) Software  Software that is available through lease or purchase in the commercial market from a concern representing itself to have ownership or marketing rights in the software.  Included in COTS are the operating system software.

Compliance Assistance Management System (CAMS)  A computer database program used to record deficiencies and corrective actions resulting from on-site DRMS Compliance Assistance Visits (CAVs) of operational and environmental compliance, special focus visits, self assessments, and to record on-site validations of self assessments.

second digit.  A combination of the Supply Condition Code and the Disposal Condition Code, which most accurately describes the materiel’s physical condition, constitutes the Federal Condition Code for reutilization program screening and review purposes.

a. Supply Condition Codes are used to classify materiel in terms of readiness for issue and use or to identify action underway to change the status of materiel.  These codes are assigned by the Military Services/Defense Agencies.

b. Disposal Condition Codes are assigned based upon inspection of materiel and information from generators at the time of receipt.  

Federal Prison Industries (FPI, also UNICOR)    Entity to which DRMS issues computer-related hardware for accomplishment of Demanufacturing.

Federal Supply Class (FSC)   A series of four numerals at the beginning of the National Stock Number that designates the general commodity grouping of the item of supply, e.g., Class 5130, Hand Tools, Power Driven.

Financial Liability Investigation of Property Loss (FLIPL) - DD Form 200.   Part of process in dealing with lost, damaged or otherwise unaccounted-for government property within custodial responsibility of the PA or Continuing Government Activity (CGA).

Foreign Military Sales (FMS)   A process through which eligible foreign governments and international organizations may purchase defense articles and services from the U. S. Government.

Generating Activity (or Generator)   An activity or organization that turns excess or surplus personal property over to DRMS for disposal.  Activities or organizations include the Military Services, Defense Agencies, Coast Guard and authorized Federal Civil Agencies.

Government-Furnished Property (GFP)   Items which the Government will provide to the PA for conducting work, to include but not be limited to Government-Furnished Facilities (GFF) Government-Furnished Real Property (GFRP ), Government-Furnished Equipment (GFE), Government-Furnished Materials (GFM), and Automated Data Processing Equipment and Technology (ADPE/T).

Hazardous Material   Any material that is capable of posing an unreasonable risk to health, safety, property or the environment if improperly handled, stored, issued, transported, labeled or disposed because of its hazardous characteristics. 

Hazardous Property   Includes Hazardous Material and Hazardous Waste. 

Hazardous Waste   Any item that is regulated or identified under the Resource Conservation and Recovery Act (RCRA), or federal or state regulation as a hazardous waste.

Humanitarian Assistance Program (HAP)   Established by Congress in 1986, this program allows DoD to make available, prepare and transport non-lethal, excess DoD property for distribution by the U.S. Department of State for humanitarian reasons. The 

Workday   Monday through Friday, excluding Federal Holidays.  A workday is considered to be eight hours (excluding the time allowed for a lunch break).

2.2 Acronyms and Abbreviations 

	Acronym/ Abbreviation
	Term

	A/D
	Abandonment or Destruction 

	ADP
	Automated Data Processing

	ADPE
	Automated Data Processing Equipment

	ADPE/T
	Automated Data Processing Equipment and Technology

	AEDA
	Ammunition, Explosives and Dangerous Articles

	AIS
	Automated Information System

	APL
	Acceptable Performance Level

	APO
	Accountable Property Officer

	CAMS
	Compliance Assistance Management System

	CBL
	Commercial Bill of Lading 

	CCLI
	Commerce Control List Item

	CDC
	Central Demil Center

	CERT
	Computer Emergency Response Team 

	CFR
	Code of Federal Regulations

	CONUS 
	Continental United States 

	COR 
	Contracting Officer Representative 

	COTR 
	Contracting Officer’s Technical Representative 

	COTS  
	Commercial Off-the-Shelf 

	CV  
	Commercial Venture

	DAISY  
	Defense Reutilization and Marketing Automated Information System 

	DEMAN  
	Demanufacture 

	DEMIL  
	Demilitarize/demilitarization 


	Acronym/ Abbreviation
	Term

	MIL-STD
	Military Standard 

	MILSTRAP
	Military Standard Transaction Reporting & Accounting Procedure

	MILSTRIP
	Military Standard Requisitioning & Issue Procedures

	MLI
	Munitions List Items

	MOA
	Memorandum of Agreement

	MOU
	Memorandum of Understanding

	MRO
	Materiel Release Order 

	MSDS
	Material Safety Data Sheets

	NACLC
	National Agency Check, Local Checks and Credit Checks

	NSN
	National Stock Number

	OMB
	Office of Management and Budget

	OSHA
	Occupational Safety and Health Administration

	PA
	Performing Activity

	PC&H
	Packaging, Crating, and Handling 

	PCL
	Personnel Clearances 

	PWS
	Performance Work Statement

	QA
	Quality Assurance

	QAE
	Quality Assurance Evaluator

	QASP
	Quality Assurance Surveillance Plan

	QC/CSP
	Quality Control/Customer Satisfaction Plan

	RCP
	Recycling Control Point

	R/T/D
	Reutilization, Transfer and Donation

	R/T/D/S
	Reutilization, Transfer, Donation and Sales

	RCRA
	Resource Conservation and Recovery Act


3.2.1  Government-Furnished Real Property (GFRP)

a.  GFRP being furnished for use in performance is set forth in TE 3-01, Government Furnished Real Property (GFRP).  At the beginning and end of the performance period, the PA and Government shall jointly conduct a review of facilities to establish the condition of these facilities.  If the PA desires to upgrade the facility, a work order request (specific form to comply with installation requirements) must be submitted to the KO or designee.  The PA shall be responsible for all costs associated with upgrades IAW Federal Acquisition Regulation (FAR) 52.245.11(g).  The PA shall notify the KO or its designee when a facility is no longer needed for performance.  

b.  For purposes of this paragraph, “facilities” does not include any government property other than real property.  The PA is not responsible for maintenance of GRFP as required under far 52.245-2(e)(2).  However, the PA shall maintain existing storage racks, moveable racks, shelves, storage aids, and bins located within the GFRP and perform minor repairs at an estimated value of less than $50 for each occurrence.  The PA shall request through the KO or designee the performance of any other repair and maintenance requirements of GFRP.  

3.2.2  Government-Furnished Equipment (GFE) 

There are two categories of GFE provided to the PA as part of performance requirements: GFE that is dedicated to the PA for its sole use (“As Is, Sole Use”) and GFE available to the PA on a shared basis (“As Is, If Available”).  Equipment is for use at government facilities only.  Shared equipment may not be moved to any other government facility.  The PA shall check the equipment to ensure the fluids are at an appropriate level, check belts and other daily checks to assure equipment is not in need of repair.  For shared equipment, if the PA is the first to use the equipment for the day, the PA is responsible for checking the equipment.  If another entity uses the equipment first, that entity is responsible for the daily checks.  All daily checks shall be documented with DLA Form 1731 provided by the Government or a PA provided form that includes the same information.  Copies of these forms shall be available, upon request for a period of no less than six months, for inspection by the KO or designee upon request.  
3.2.2.1  GFE “As is, Sole Use”

a.  GFE will be provided to the PA in an “as is” condition under FAR 52.245-19, and will be made available to the PA for inspection prior to the submission of offers during the site visit provided under FAR 52.237-1.  At the pre-proposal site visit, the PA may conduct visual inspections of the government-furnished equipment and may request the Government power up and/or engage any mechanical features in order to assess its operational condition.  This equipment is offered in place and in its current condition.  The PA is responsible for determining whether the GFE is suitable for PA use, and if accepted by the PA, the PA shall bear the cost of transporting, installing, or otherwise making this equipment suitable for its use.  Any GFE not accepted by the PA will be retained and disposed of by the Government.  Upon completion of the inventory during the transition period, the PA shall coordinate with the KO or designee to resolve discrepancies.   After resolution of the discrepancies, the GFE accepted and signed for by the PA will be assigned to the PA for use in performing required services.  When the PA terminates its

 b.  “R/T/D Program” is used for 103 Requisition Automation.  This is a GSA program for their automated requisitions that may present future interfaces by/for the PA, but at the time of issuing the RFP, the PA will not have to use this system.

c.  Radio Frequency (RF) is Wireless Daisy Bar Coding Interface.  This system interfaces with DAISY allowing processing of usable and scrap receipts, downgrades, DEMIL Performed and Transfer Property to another DRMO storage site.  There are six sites on line: Norfolk, Jacksonville, Anniston, Texarkana, Crane and Hawaii.   There are no plans for further deployment and DRMS may discontinue use at the six sites.   

d.  Currently all three systems (IMBC, R/T/D, RF) use Intermec bar coding equipment.  Among the equipment currently being used is the JANUS 2020 and the Intermec 4100 printer.  The G-Waste  (interface tool used to communicate between the hand-held receiver and DAISY) software package has been programmed to interface with DAISY and for the DRMS mission.

3.2.4.1.9  LOGRUN

LOGRUN provides on-line, interactive, read/write access to logistics information.  LOGRUN users have access to the Federal Logistics Information System (FLIS).  FLIS forms the foundation for all logistics information systems.  It is the catalog of more than six million supply items used by the U.S. Government and our NATO allies.  FLIS provides essential information about supply items including the National Stock Number, the item name, manufacturers and suppliers (including part numbers), freight data, hazardous material indicators, interchangeable and substitutable items, management data (such as acquisition advice code and price), and physical and performance characteristics.  FLIS also provides the most complete information on contractors doing business with the U.S. Government. Since users access the live FLIS database through LOGRUN, they have the most current data on supply items and manufacturers and suppliers.

3.2.4.1.10  Management Information Distribution and Access Systems (MIDAS)

MIDAS is a support system that provides management information data.  It contains a consolidated database of DAISY info for all DRMOs.   In addition, it contains a search program to access the SALD (Safety Alert/Latent Defects) database. 

3.2.4.1.11  COMPLIANCE ASSISTANCE MANAGEMENT SYSTEM (CAMS)

A computer database used to record deficiencies and corrective actions resulting from on-site DRMS Compliance Assistance Visits of operation and environmental compliance, special focus visits, self assessments and to record on-site validation of the self assessments.
3.2.5  Government Furnished Training     



The Government will provide the PA mandatory training as listed below.  An initial schedule shall be developed during Transition Period.  Subsequent training requirements shall be coordinated through KO or designee.  The PA is responsible for PA travel costs associated with training and will not be reimbursed under the reimbursable travel CLIN.  

	COURSE DESCRIPTION
	TARGET AUDIENCE
	PROJECTED

LOCATION
	COURSE

DURATION/

FREQUENCY

	ABCs of DEMIL
	Employees who are involved in the handling, certifying or verifying DEMIL
	Battle Creek, MI
	28 hours/One Time

	Antiterrorism Awareness Training IAW DoDI 2000.16
	All Employees
	PA Site
	1 hour/Annually

	Barcoding
	PA Discretion
	To be coordinated and initially provided during Transition
	Varies, depending on expertise, and changes in technology.  Currently it is a two day training session 

	Basic Management of Refrigeration Equipment
	Employees who receive property containing refrigerant.
	Video
	15 minutes/ 1 time

	CAMS Instruction
	New Employees who will use CAMS
	East Coast, West Coast, Central U.S., Battle Creek MI
	Once for new employees

	CAMS Web-based
	New Employees who will use CAMS
	Web-based
	Once for new employees

	Defense Reutilization and Marketing Property Accounting Course 
	This course is designed to assist users in DAISY and Property accounting 
	Battle Creek, MI
	40 hours/One time

	DEMIL-Back to Basics Videotape
	Employees involved in handling, certifying or verifying DEMIL
	PA Site-DRMS will provide video
	1 hour/One Time

	Handling of Classified Material/Clearance, IAW DLAR 5200.12R, Chapter 15, Standards for Handling Classified Material
	All Employees
	PA site-DRMS will provide materials necessary for PA to conduct training
	30 minutes/Annually

	Hazardous Material Security Training
	All Employees that handle hazardous materials
	TBD
	TBD/

	Hazardous Material Shipment Release for DRMS Distribution Personnel
	Employees who manage, handle or release hazardous property
	Battle Creek, MI
	24-40 hours/One time


	Information Assurance [C.1.5.1.b]
	All Employees using government systems
	Initial to be coordinated during Transition.  Remaining via web/internet
	Approx. 3 hours Upon initial employment, then annually.  .

	OSHA/RCRA Annual Refresher
	All personnel who meet the criteria for “Safety and Health for Handlers of HM/HW” or RCRA Facility Compliance”
	PA Site OSHA available on line, RCRA by classroom
	8 hours/Annually


SECTION C-4, pa-furnished Property

4.1  General Information 

Except for government-furnished property, material and services, (See Section C-3), the PA shall be responsible for providing all equipment, material and supplies necessary to perform all requirements.  

4.2  REAL PROPERTY 

a.  At each PA provided facility, the PA shall provide to DRMS and DRMS service providers (e.g. scrap, CV.) at no additional cost the following:

· CV-30% of the indoor and 30% of the outdoor storage spaces. The 30% CV storage space shall be selected so to render, as far as practicable, contiguous and logically functional work and storage areas, unscattered, and lending to reasonably efficient operations for the CV contractor.  During the performance period, the KO will decide unsettled disputes concerning reasonable space use or allocation.
· Office space for one CV employee (at a minimum) per PA provided location, or 30 CV employees network wide which ever is greater.  Space provided shall be proportional to site workload. 

· Voice and data communication lines (T-1 or equivalent) sufficient to accommodate the CV employees.

· Utilities (heat, water, etc…)

· Scrap operations-outside pad for placement of containers for scrap that is accessible by truck for removal and replacement of scrap containers.  

· DRMS employees

Office space for two DRMS employee (at a minimum) per PA provided location, or 45 DRMS employees network wide which ever is greater.  Space provided shall be proportional to site workload. 

b.  The PA will not be required to provide use of PA equipment to DRMS employees or other DRMS contractors.  However, the CV and scrap contractors are authorized to bring the necessary equipment to manage their operations.

c.  In the event, the PA chooses a combination of Government and PA provided facilities, the PA shall provide CV and Government office space in proportion to the distribution of workload between Government and PA provide facilities.  

d.  At any PA provided location, aforementioned staffs shall have use of restroom facilities, and break rooms/eating areas.   

4.3  Equipment

a.  Except as provided for in FAR 52.245-2, and paragraph C-3.2.2.1.f, title to PA-furnished equipment shall remain with the PA.  PA-furnished equipment must meet the same safety requirements as those established for government equipment.

b.  The PA shall provide personal protective equipment to include, but not limited to safety glasses, safety shoes/boots, gloves, earplugs and air filters. 

4.4  CUSTODIAL SERVICES

The PA shall perform day-to-day cleanup of all work areas that are provided to the PA as government-furnished facilities under this effort.  Day-to-day cleanup includes, but is not limited to, sweeping, emptying trash containers, and general cleaning.  The PA shall also maintain day-to-day cleanliness that results from or discourages pest infestation.  

4.5  Services

Except for government-furnished services (See Section C-3.3), the PA shall provide all services necessary to satisfy performance requirements.

4.6  FUEL

The PA shall provide fuel for the operation of all PA-provided vehicles and equipment on government provided facilities that are 1) not used exclusively for requirements contained herein or 2) different from the fuel type of MHE identified in Technical Exhibits 3-02 and 3-03. 

5.1.2  USE OF DAISY

The PA will be provided access to the DRMS inventory management system, DAISY, and any successor system.  Although the PA will not be mandated to use DAISY as the PA’s inventory management system, the PA shall be required to update data into DAISY so that records are current on a daily basis.  In accordance with DRMS-I 4160.14, Volume IV, “Policy and Procedures in Disposal Operations for Property Accounting”, the PA shall perform all actions necessary in the operation of DAISY to comply with the requirements of C-5.  The PA shall maintain user-controlled elements in a manner that protects the integrity of the data and provides for efficient operation.  The Government will retain maintenance responsibility of the software and operating system that make up DAISY, or its successor (See Section C-3, GFP).

5.1.3  QUALITY CONTROL/CUSTOMER SATISFACTION PLAN (QC/CSP) AND INFRASTRUCTURE REVIEW

a.  The PA shall implement its QC/CSP to assure quality of performance and customer satisfaction throughout the performance of these requirements The PA shall continue to update and maintain the QC/CSP submitted in response to Section L21, after award.  The PA shall submit proposed changes to its QC/CSP to the KO or designee for review and approval.  

b.  The PA shall use the Compliance Assistance Management System (CAMS) to record deficiencies and corrective actions resulting from self-inspections every month at each PA-operated facility.  The PA shall use the following portions of DRMS-I 4155.1, DRMS COMPLIANCE ASSISTANCE PROGRAM in using this system:  Paragraph B.3, B.5, all of Paragraph D, Definitions for reference; Paragraph E, Ratings (mandatory); Paragraph F.3, except for subparagraphs b and g.

c.  Through implementation of its QC/CSP, in addition to the entries into CAMS, the PA shall report on a monthly basis on all APLs that were not met and provide a narrative that includes details of the problem, its impact, the corrective action being taken, and a get-well date.  The PA shall submit monthly performance reports to the KO or designee, The PA shall meet monthly, telephone conference or video conference with the Government IAW a schedule developed by the KO or designee.  

d.  PA shall devise and implement a program that reviews the infrastructure to encourage continual improvement and efficiencies in the logistics network.  Specifically, the program shall include milestones as well as targets and goals for each activity against which the PA will be evaluated as part of their periodic performance reviews.  The PA’s success in achieving or exceeding the targets and goals established as part of their program will be a factor used for evaluating the satisfactory performance of the PA.  The PA shall submit an Infrastructure Review status report every six months that addresses ongoing as well as new process improvement actions.  

5.2  INBOUND PROPERTY ARRANGEMENTS 

5.2.1 Impacted Sites.   

a.   The PA shall transport property from an impacted site to the PA storage facilities.  The PA shall be required to pick up from no more than two separate locations at any impacted site (the locations will be established by the KO or designee).  The PA shall unload property from generator vehicles or from generator staging areas and load property on to the PA conveyance.  The PA shall maintain the established schedules and not delay generators.  If the PA fails to complete the unloading from generator vehicles within two work hours from the PA's appointed time causing the generator to return the property to generator facilities, the PA shall retrieve the property directly from generator facilities, including off-site generators, at 

no additional cost to the Government.  The PA is prohibited from processing property at an impacted site; the PA is limited to physical receipt of the property. 

b. The PA shall establish a schedule for these pick-ups.  The Government will provide a loading dock or loading ramp at the pickup locations for the PA’s use.  Custodial responsibility transfers to the PA upon physical receipt of the property.  Government rates (i.e. MTMC) will not be afforded to a private sector PA for the transportation of property from impacted sites.  

5.2.2  Non-Impacted Sites.  
Generators, other than those that turn in to an impacted site, are responsible for transportation of property to PA storage locations.  The PA shall maintain liaisons with the generating activities to ensure that generators’ property turn-ins are scheduled to the greatest extent practicable.  The PA shall provide the generators with a point of contact for scheduling deliveries by the generator to PA managed facilities.  The PA may attempt to establish a delivery schedule with generators, but when requested by the generator, the PA shall schedule a date, time and make all necessary arrangements to unload and receive property to be delivered by the Generator.  The PA shall unload and process both scheduled and unscheduled deliveries of property to PA-managed facilities and is responsible for managing any fluctuations in workload that this may cause IAW the performance standards in section C-5.2.3.  For all property accepted at the PA-managed facility, the PA shall unload the property IAW the performance standards in section C-5.2.3.  Before unloading property, the PA shall determine if the property can be safely removed.  In cases where unloading is not possible due to safety reasons, the PA shall coordinate with the generating activity to ensure necessary arrangements are made to accommodate safe removal of the property or to recommend an alternate receipt method.  The PA shall mark the DTID with the actual date property physically arrives at the PA-managed facility.  

5.2.3 Standards

5.2.3.1  Timeliness

	Activity
	Standard
	APL
	Measurement Universe

	Scheduling Generator Deliveries 

(C-5.2.2.)
	Delivery Date and time to unload property shall be within ten workdays from the date Generator requests to schedule turn-in.  


	95%


	All Generators who deliver property to PA managed facilities.

	Transportation arrangements; impacted Sites

(C-5.2.1)
	Impacted Site property turn-ins to the PA facility shall be picked up within 7 days after being notified by the Generators unless arrangements are made with KO or designee.  The PA should also work with generators to pick up 
	100%
	All property transported from impacted site to a PA-managed facility.


	Activity
	Standard
	APL
	Measurement Universe

	
	earlier than the 7 days if circumstances dictate an earlier removal.  Conversely, it is acceptable for the PA to arrange with the generator a pick up scheduled longer than 7 days if acceptable to the generators.
	
	

	Unloading Scheduled Deliveries by Generators

(C-5.2.2)
	The conveyance shall be unloaded and the property staged for receipt processing within three work hours from the time property is delivered to a PA-managed facility.
	100%
	All Generator usable excess property deliveries to a PA-managed facility.

	Unloading Unscheduled Deliveries by Generators

(C-5.2.2)


	The conveyance shall be unloaded and the property staged for receipt processing within five work hours from the time property is delivered  to  a PA managed facility. 
	100%
	All Generator usable excess property deliveries to a PA managed facility.


5.3  Receiving

a.  The PA shall perform receiving of DoD and other federal agency excess property IAW the performance standards in section C-5.3.2.  Receiving of property includes at the minimum:  

· Inspecting Property 

· Unloading  

· Categorizing 

· Establishing Record of Property

· Initial Placement of Property

· Processing Receipt Documents

b.  The mandatory regulations, directives and other publications for receiving include the following:

· DoD 4160.21-M, Chapters 3, 4 and 8-11

· DoD 4160.21-M-1, Chapters I, II and III

· DRMS-I 4160.14, Volume IV, Chapter 2, (Sections A, B, C, D, F): Policies and Procedures In Disposal Operations For Property Accounting. 

· DRMS-I 4160.14, Volume II, Chapters 2 and 4 

· DRMS-I 6050.1, Environmental Compliance for the DRMS Hazardous Property Program

· DLAI 4145.8, Material Management for Radioactive Items in the DoD 

· DLAR 4145.23, Radioactive Materials in the DLA Supply System

c.  The following systems are used to support the Receiving Process: 

· Defense Reutilization and Marketing Automated Information System (DAISY)

· Federal Logistics Information System (FLIS)

· Federal Logistic Data On Compact Disk (FED LOG)

· Electronic Turn-In Document (ETID)

· Bar-coding-through DAISY, IMBC and Radio Frequency

· Safety Alert Latent Defect (SALD)

· WebDocs

5.3.1  Requirements

The PA shall receive generator property turn-ins at the PA scheduled pick up locations (see 5.2) and PA operated storage facilities unless prohibited by DoD 4160.21-M (Chapter 3, Paragraph. B, Section 2) or through notification by the KO or designee. The PA’s receiving process shall include the following.

5.3.1.1  Inspecting Property

a.  The PA shall inspect property by accomplishing the following:

· Determining if property is eligible for turn-in to DRMS (IAW DoD 4160.21-M, Chapter 3, Paragraph B, Section 2 and Chapter 11)

· Verifying paperwork and certification requirements and accuracy for item identity, quantity and SCC and identifying and resolving discrepancies (IAW DoD 4160.21-M, Chapter 3 and DoD 4160.2.M-1, Chapter 11) 

· Initiating and reconciling DEMIL code challenges.

b.  The PA shall verify that property is accompanied by a DTID and that all of the information is accurate and complete. 

c.  Special attention is required for property turned in with an LSN, particularly when material is in a Critical/Sensitive FSG/FSC.  Requirements for receiving/accepting such property is defined in DRMS-I 4160.14 Vol II, Ch. 2, Section 1, par. B.  

d.  For hazardous material, the PA shall verify the “Material Safety Data Sheet (MSDS) serial number” of the MSDS listed Hazardous Materials Information Resource System (HMIRS) or when an MSDS serial number is not available, a hard copy MSDS must accompany the turn-in.

e.  The PA shall coordinate with the Generator in resolving discrepancies.   

5.3.1.1.1  Rejection of Property

The PA shall reject property that is determined unacceptable pursuant to 5.3.1.1, Inspecting Property, as follows: 

· Prepare a copy of the DRMS Form 917 and forward to the generator within 7calendar days

· Reject property within five days that is physically turned-in by other than the generator or not accompanied by a representative of the generator. 

· Move rejected items to a holding area with one copy of the DRMS Form 917.  The PA shall safeguard the property.

· Retain one copy of the DRMS Form 917 in the files.

· Ensure DAISY transaction is completed if property is removed from inventory.

· Make arrangements with the generator to have the property returned at generator expense

· PA notify KO or designee if rejected property has not been retrieved by the generator within 30 calendar days of receiving rejection notice If the property is Hazardous Material, DEMIL required, AEDA, or classified, the PA shall notify KO or designee when property has not been retrieved within two workdays.

· PA shall keep a list of generators who repeatedly have rejected property due to errors.  This list will be provided to the KO upon request.

5.3.1.2  Categorizing Processing Instructions  

The PA shall process property pursuant to regulations cited in section C-5.3.  The property is segregated into one or more categories.  The following is provided to assist processing of special property: 

· Special Handling:  Property requiring special processing because of its peculiar nature or potential influence on public health, safety, the environment, security or private industry (DoD 4160.21-M, Chapter 4, DRMS-I 4160.14, Volume 2, Chapter 4). 

· DEMIL Required (Including AEDA):  Property designated by OSD to require demilitarization or property related to articles on the U.S. Munitions List under Part 121 of 22 CFR or the Commodity Control List under Part 799 of 15 CFR and determined by DoD components to have directly or indirectly, a significant military utility or capacity (DoD 4160.21-M-1, Chapter I, II, and III). 

· Hazardous Property:  Property normally regulated under federal or state environmental and safety laws, or other applicable laws and regulations.  The property shall be transported, stored, and handled IAW applicable environmental, safety, and other pertinent laws and regulations (DoD 4160.21-M Chapter 10). 

· DRMO Batch Lot Eligible Property:  The objective of batch lotting is to reduce the cost of physical handling and administrative time needed to process property at the time of receipt.  The physical grouping consolidates multiple DTIDs (whether NSN or LSN) under a single DTID.  The cover DTID establishes accountability in the system; therefore, the individual line items lose their identity.  Batch-lotted items are processed as a single line item entry. Property with an extended line item value of $800 (except for a select group of FSCs per DRMS Bulletin Mar 27, 2003 on Interim Procedures, which are restricted to a maximum extended line item value of $50 per) or less will normally be batch lotted unless a customer has expressed an interest in the item.  The PA shall comply with the batch

·  lotting restrictions IAW DoD 4160.21-M Chapter 3, Section B, Paragraph 6.  The PA shall not batch lot demil, hazardous and pilferable items.  

· Scrap:  The PA shall review property for downgrade IAW DoD 4160.21-M, Chapter 3, Section F, Paragraph 3 (see section 5.5.1.1.4) and Chapter 11, Section C, Paragraph 3.  Property turned in with SCC “F”, “G”, “H”, that is determined by the PA to have scrap or salvage value only, shall be downgraded to scrap or recommended for downgrade to the KO or designee. Exceptions to this downgrade action are DEMIL-required property, hazardous property, property requisitioned for HAP and other properties that require special handling.  The PA shall segregate downgraded property into the following categories:

· Tires

· Ferrous 

· Non-Ferrous Metals

· Textiles/clothing

· Debris

· Precious Metal

· Electronic

· All Other

· Abandonment or Destruction (A/D): The PA shall review property for A/D downgrade IAW DoD 4160.21-M, Chapter 8.  Property turned in with SCC “F”, “G”, “H”, that is designated by the PA to have no commercial value neither utility nor monetary either as an item or scrap may be recommended to the KO or designee for downgrade.  In designating A/D downgrade, the PA shall complete DRMS Form 240, Economy Formula Worksheet.  Exceptions to this downgrade action are DEMIL required property, hazardous property, property requisitioned for HAP and other properties that require special handling. The A/D disposal cost will be a government responsibility.  

· Furniture:  Furniture may be received with or without a DTID.  For generators electing to use DTIDs, the PA shall sign or initial for receipt and provide a copy back to the generator.  For turn-in of furniture without a DTID, furniture receipts shall be annotated on a “Tally-In” sheet, accumulated, and entered into DAISY by using a generic DTID with the DRMO’s DoDAAC as the turn-in activity.  The PA shall use the DRMS Form 18a and 18b or a PA generated form with the equivalent information.  Each entry on a tally-in sheet represents one DTID; e.g., 5 each Desks equals one tally-in sheet entry.  

5. 3.1.3 Establish Record of Property and Receipt Processing 

a.  The PA shall establish an initial inventory record in DAISY for property physically received and accepted at the PA-managed facilities.  The PA shall input CV contract sale numbers (a new sales number for each accumulation will be provided by the Government) into DAISY at time of establishment of the DAISY record.

b.  The PA shall store property in a storage location IAW DoD 4160.21-M, Chapter 2, Section E1f(1).  The PA shall place the property using a storage location numbering system that permits property to be located accurately at the specified location.  The PA’s location system shall be compatible with DAISY data field configurations.

c.  The PA shall move A/D property to dumpster or staging location for staging for landfill or staging for removal by Ultimate Disposal Contractor.  

d.  When property is downgraded to scrap, whether upon or after receipt, the PA shall:

· Consolidate property downgraded to scrap in the categories listed in C.5.3.1.2.

· Place scrap in a staging area, DRMS provided storage containers or precious metals secure storage.

· Notify KO or designee when containers or scrap staging areas are nearing capacity.

5.3.1.4  Receipt Documentation 

a.  The PA shall process receipt documentation by accomplishing the following, as appropriate:

      (1)  Furnishing receipt copies of DoD 1348-1’s (Turn in Document) to Generators

      (2)  Initiating and forwarding property rejection notices (DRMS-I 4160.14, Volume II, Chapter 2, Section 1)

      (3)  Filing all pertinent receiving documents, rejection notices and all supporting documentation.

      (4)  Imaging ; i.e., converting physical documents to electronic format (WebDocs) and then destroying  the originals in accordance with Vol IV, Chapter 9.    

b.  The PA shall process receipt documents IAW with the following:

	Activity 
	Document/Form
	Disposition 

	Rejecting Property
	DRMS Form 917
	1.  Provide copy to generator 

2.  Attach copy to property 

3. Original to files

	Categorizing
	DoD 1348-1a/2
	Determine/assign condition code, annotate on documentation

	Processing Receipt Documentation
	DoD 1348-1a/2
	1.  Complete required document annotations (signature, date, & storage location) 

2.  Annotate 1348-1a/2 with correct received quantity when given to the generator

3.  Provide copy to generator

4. Attach copy to property with received date   

5. Original to files


5.3.2  Standards

5.3.2.1 Timeliness

The PA shall store and process property received at PA managed facilities IAW with DoD 4160.21-M, Chapters 2-6 and 8-11, as well as IAW federal, state and local environmental and safety requirements.  The PA shall store property in a manner that:

a. Maintains property accountability as defined in C-5.7 (Property Accountability).

b. Prevents degradation in property condition and value.

c. Ensures the efficiencies and optimal operation of the DRMS logistics mission.

d. Prevents contamination or mixing.

e. Provides proper identification and segregation for disposal processing.

f. Allows ready access for R/T/D, inspection, and government sales.  

5.4.1.1  Property Location and Numbering Method

a.  The PA shall utilize a property storage location numbering method IAW guidance in the DoD 4160.21-M, Chapter 2, Section E, Paragraph F.1 and compatible with DAISY, which allows for property being physically located as indicated in the accountable record.   The location numbering method shall be compatible with the DAISY data field configurations An alternate property location and numbering methodology other than the current method, must be submitted and approved by KO or designee. The PA shall maintain markings, striping, numbers, signs and related identification.

b.  DTID process may be interrupted and referred to as “restarts” and are a result of various actions to include but not be limited to the following: input errors upon receipt, items frozen for R/T/D that are not allocated or picked up, DEMIL recoding actions.  Approximately 50-60% of all restarts require the physical movement of property.  Restarts are not considered a new receipt.   Depending on the specific situation (i.e., likelihood of a screening restart resulting in a R/T/D requisition), the need for a restart will be identified by either the PA or by the KO or designee.  

5.4.1.2  Manner of Storage 

The PA shall store property in a manner such that it is accessible for inspection by R/T/D customers.  The PA shall mark property or containers with identifying information including, at a minimum, DTID numbers and National Stock Numbers, if available. The PA shall store the following categories of property IAW DoD 4160.21-M, Chapters 3 and 4:

a.  HAP and FMS Property. The PA shall place property identified as HAP, and FMS in a separate identifiable area. Storage requirements will generally be longer for these categories of property.   

b.  Pilferable Property. The PA shall store pilferable items in secure, limited access areas.  A list of items historically categorized as pilferable is in the Technical Library.   

c.  DEMIL. The PA shall place DEMIL-required property in a separate identifiable area.  If special security is required, the PA shall place such property in a secure area with limited access. The PA shall move property from or to designated DEMIL storage areas as required per DEMIL code changes. 

d.  Hazardous Material.  The PA shall store and display hazardous material by compatibility groups and hazard class according to 40 CFR and 29 CFR.  The 40 CFR 262/265.17 requires that the storage and display of ignitable, reactive or incompatible

wastes are to be handled so that they do not threaten human health or environment.  The PA shall store hazardous property in areas having appropriate electrical equipment and wiring system IAW 29 CFR 1910.307. 

e.  Rejected Property.  The PA shall store rejected property waiting for disposition in a separate holding area and arrange for removal by generator. 

f.  Downgrade After Receipt.  Upon request of the KO or designee, the PA shall downgrade property (update DAISY), segregate and process the downgrade property after receipt the same as property downgraded upon receipt.  

g.  Demanufacturing Property.  The PA shall store property slated for demanufacturing in a designated area.  

h.  Precious Metals.  The PA shall store precious metals in accordance with the minimum requirements for secure storage and handling as stated in DoD 4160.21-M, Chapter 11, Section F.2.

5.4.2  Standards 

5.4.2.1  Timeliness 

	Activity
	Standard
	APL
	Measurement Universe

	Property Movement & Location Changes 

(5.4.1.2) DEMIL code changes
	Completed within 3 workdays
	100%
	All DEMIL code changes.

	Property Movement & Location Changes 

(5.4.1.2) Downgrade transactions
	Completed within 3 workdays
	100%
	All Downgrade transactions


5.4.2.2  Quality 

	Activity
	Standard
	APL
	Measurement Universe

	DEMIL, Hazardous, Precious Metals

(5.4.1.2)


	Property has an assigned location, is in the proper location and is properly stored/labeled.
	100%
	DEMIL, hazardous, and precious metals

	Pilferable property

(5.4.1.2)
	Pilferable property stored in controlled areas or in sealed and banded containers. Property has an assigned location, is in the proper location and is properly stored/labeled.
	100%
	All designated pilferable property in current inventory.


	Activity
	Standard
	APL
	Measurement Universe

	All Other Property 

(5.4.1.2)
	Property has an assigned location, is in the proper location and is properly labeled 
	95%
	Current inventory at PA-managed facilities except for classes of items listed above in paragraph 5.4.1.2. 


5.5  Issue

a.  The PA shall issue DoD and other federal agency excess and surplus property in the correct quantity and condition to authorized customers, IAW with the performance standards in section C-5.5.2. The PA shall not substitute property from one DTID to another to resolve inconsistencies and discrepancies.  The PA does not issue property received-in-place (RIP site) but shall update the accountable record for RIP and non-RIP issues.  Property issue responsibilities include 

· Verifying customer authorizations 

· Providing or arrange for PC&HT 

· Arranging for transportation

· Delivery to the CV

· Out-loading

· Processing Issue Documents & Record Update

b.  The PA shall issue property IAW section C-5.5.1.1 (General Requirements for Issue) and C-5.5.1.2 (Specific Requirements for Issue).  The mandatory regulations and directives for this section include the following:

· DoD 4160.21-M, Chapters 5 – 8, 10 and 11

· DoD 4160.21-M-1, Chapters II, and III

· DoD 4000.25-1-M

· DoD 4000.25-2-M

· DRMS-I 6050.1, Environmental Compliance for the DRMS Hazardous Property Program

· DLAI 4145.12, Section E, Para 3, "The Packaging Program" 

· MIL STD 2073-1, "Standard Practice for Military Packaging" 

· MIL STD 129, "Standard Practice for Military Marking for Shipment and Storage" 

· MIL HDBK 774, "Palletized Unit Loads” 

c.  The PA shall coordinate all outgoing shipments to include, as necessary, coordination and making arrangements with a traffic management office.  The PA shall execute government traffic management policies and tailored transportation/logistics programs.  Examples of these programs include but are not limited to World Wide Express (WWX), the GSA Small Package Program, government tariffs and tenders for domestic surface moves and government ocean shipping contracts. 

d.  When issuing precious metals bearing NSN/LSN items that are also hazardous material, the PA shall follow the guidance for issuance to the precious metals refining contractor provided by the KO or designee.

5.5.1 Requirements

a.  All incoming DoD excess and surplus property is required to be disposed of within a set timeframe (See overall requirements, Section 5.1.1).  Each disposition is considered an issue and includes: physically removing an item from inventory; transferring it to a customer, contractor or, a DRMS component; and adjusting property records to show items have been removed from the PA’s inventory. Property issues will include some or all of the following actions:  

· Verify customer authorizations

· Select and remove property items from storage

· Package, crate, and ship or arrange for shipment through an available Transportation Management Office

· Stage for or load customer’s conveyances

· Provide Material Safety Data Sheets (MSDS) for hazardous property

· Offer Department of Transportation (DoT) warning placards and Emergency Response Guide Sheet

· Reconcile property records to account for quantity and/or condition differences

b.  The PA shall perform stock selection.  This includes the physical handling and movement of property from point of storage, the preparation of shipment units, and palletization.  The PA shall pick the material as identified and update DAISY as appropriate.  

c.  When issuing hazardous property, the PA shall provide Material Safety Data Sheets (MSDS).  The PA shall offer Department of Transportation (DOT) required placards to customers whose conveyance does not have necessary warning placards.  The PA shall complete DRMS Form 1943 (R/T/D/S Hazardous Property Release Checklist) for issuance of hazardous material.  For hazardous shipments, the PA shall comply with DOT shipping paper requirements.  

5.5.1.1  General Requirements for Issue 

5.5.1.1.1  Verifying Authorizations

The PA shall verify authorization of all property to be released for customers receiving property at PA storage locations.  The PA shall verify authorization documents and individual IDs for identification purposes.   The PA shall match document signatures against the letter of authority.  

5.5.1.1.2  Packaging and Arranging for Transportation   

a.  The PA will arrange (not pay) for the packing, crating, handling, and transportation of materiel outbound from the storage facility.  The PA shall  (either in house or through some other source, e.g. TMO) properly package material so as to be accepted for transportation in a container, which will permit handling into or out of vehicles as units, providing such containers will render the transportation of freight reasonably safe and practicable. If the PA chooses to use the TMO, the PA shall transport the property to the TMO.  At a minimum, the PA shall adhere to packaging specifications found in the National Motor Freight Classification STB NMF 100-series, published by the National Motor Freight Traffic Association, Inc., Agent 2200 Mill Road, Alexandria, VA  22314.  

Hazardous materiel packaging shall comply with all applicable federal regulations and modal requirements and shall be certified IAW CFR 49 and DLAD 4145.41, Section E, “Packaging of Hazardous Materiel”.  In addition, the PA shall package hazardous material IAW IATA, DLAI 4143.3/AFJMAN 24-204, “Preparing Hazardous Material for Military Air Shipment”; IMDGC, DoD 6050.5L and DoD 6050.5-LR, “DoD Hazardous Materiel Information System Hazardous Item Listing”.  In addition to the types of property stored by the PA, the PA may be required by the KO or designee to provide PC&H services for property destined for the DEMAN or FPI contracts.  Costs specifically attributable to PC&H of this property will be treated same as all other PC&H costs.    

b. The PA may be required to prepare the transportation documentation on behalf of the DoD and execute government and tailored programs, tenders, tariffs and contracts negotiated on behalf of DoD shippers. e.g., Worldwide Express (WWX) and the General Services Administration small parcel contracts.  Generally the PA shall arrange for outgoing transportation as follows:

	ACTIVITY
	PA RESPONSIBILITY

	Downgrade to Scrap
	Move to designated scrap area-See C.5.3.1.2

	Rejected Property
	Arrange with generator for return of property

	Demanufacturing
	Coordinate with Demanufacturing contractor for pick-up of property

	UNICOR/FPI
	Coordinate with UNICOR/FPI for pick-up of property

	Reutilization
	Initiate and coordinate arrangements with TMO or mail service (i.e., Fed Ex) for transportation as appropriate.  

	Transfer
	Coordinate with customer

	Donation
	Coordinate with customer

	FMS
	Same as Reutilization

	CV
	Move to CV storage area

	Non-CV Sales
	Coordinate with customer

	Shipments to CDC
	Same as Reutilization


c.  In instances of Reutilization transportation, the PA shall comply with requirements in DRMS 4160.14, Vol III, Chapter 1, paragraph D.2.b.

d.  The PA shall recover any property misshipped if the KO or designees decide this action is necessary.  The PA will be reimbursed for all costs in retrieving any property mis-shipped as a result of actions taken by the government. 

5.5.1.1.3  Outloading and Staging 

a.  The PA shall out-load or stage all property for loading, as required, for all shipments originating from PA-managed facilities.  The PA shall coordinate with customers and DRMS contractors to determine loading requirements. 

b.  Safety should be a primary concern.  If the PA believes the loading procedure or the condition of the recipient’s conveyance may cause injuries or property damage, the PA shall immediately stop the process and notify the KO or designee. 

(5)  Participate in an inspection with the CV Partner by counting property, ensuring  listing accuracy and noting subsequent actions required.

(6)  Perform adjustments as directed by the KO or designee.

(7)  Deliver CV property to CV Partner designated area (may be front of trailer) or to an area designated by the KO or designee within five days of notification by the KO or designee.

(8)  Maintain documentation as directed by the KO or designee.

(9)  Retrieve property if it is inappropriate for CV to accept.

b.  After reviewing the listing and assuring accuracy with the CV partner, the PA shall move or relocate each piece of property purchased by the CV partner onto a conveyance or to an on-site CV storage location designated and as required by the KO or designee.  The PA shall provide all required property documentation to the CV representative. The PA shall not be responsible for any additional movements or relocations of the property that was purchased by the CV except as noted elsewhere in this section. 

5.5.1.2.4  Sales Issues (Other than CV)

The PA shall retain property in storage until the Sales Contracting Office (SCO) releases material for issue under a sales contract.  Prior to issuing property to sales customers, the PA shall validate that individuals picking up property present either a DRMS form 1427, “Notice of Award, Statement, and Release Document” or 1367, “Shipment/Receipt/Delivery Pass”, payment has been made and the removal date provided in the applicable sales IFB has not passed.  The PA shall issue property outside these parameters only at the written direction of the SCO or designee.    

5.5.1.2.5  Hazardous Property Issues

The PA shall comply with safety and environmental requirements in federal, state, and local laws, regulations and host installation requirements.  When hazardous material is reclassified by regulatory requirements or DRMS as hazardous waste, the PA shall place the hazardous waste (in an area approved by the KO or KO designee as a “hazardous waste staging area”) and notify the KO or designee within one workday for pick-up by DRMS.    

5.5.1.2.6 Issue Document Processing

The PA shall process issue documents IAW with the following (see also 5.7.1.1):

	Activity 
	Document/Form
	Disposition 

	Packaging and Shipping
	DD 1348-1a, CBL or Other (carrier air bill, service or installation specific form to request PC&H)
	1. Attach copy to property.

2. Release property to authorized carrier or PC&H representative, obtaining signature and date from recipient

3. Original to File

	Reutilization MILSTRIP
	DoD 1348-1a
	1. Attach copy to property.

2. Original to File


	Activity 
	Document/Form
	Disposition 

	Reutilization Walk-In
	DoD 1348-1a/2
	1. Validate customer authorization to receive property

2. Release property to authorized recipient, obtaining signature and date from recipient

3. Provide copy to customer

4. Original to file 

	Transfer and Donation 
	DD 1348-1a/2
	1. Validate customer authorization to receive property

2. Release property to authorized recipient, obtaining signature and date from recipient

3. Provide copy to customer

4. Original to file 

	DEMIL/ Mutilation on Required Property to CDCs
	DoD 1348-1a/2, CBL or Other (carrier air bill, service or installation specific form to request PC&H), locally produced bar-coded inventory of shipment
	1. Prepare 100% inventory listing

2. Ensure copy of each DTID in consolidated shipment is attached to property and is bar-coded

3. Forward a copy of the locally produced inventory listing to the CDC via fax or email

4. Original shipping documentation accompanies property to CDC, copies to file

	DEMAN
	DRMS Task Order, CBL 
	1. Receive approved Task Order and prepare bar-coded inventory listing 

2. Ensure copy of each DTID in consolidated shipment is attached to property.

3. Forward a copy of the locally produced inventory listing to the DEMAN contractor via fax or email.

4. Original to file 

	FPI/UNICOR Shipments
	CBL, GBL, DLA 1367
	1. Prepare inventory listing 

2. Ensure copy of each DTID in consolidated shipment is attached to property.

3. Forward a copy of the locally produced inventory listing to UNICOR via fax or email.

4. Original to file

5. Copy to the KO or designee

	FMS, HAP 
	DD 1348-1a
	1. Attach copy to property.

2. Original to file 

	CV
	DAISY produced CV delivery order
	1. Ensure copy of each DTID is attached to property.

2. Original to file


	Activity 
	Document/Form
	Disposition 

	A & D
	DAISY produced A/D placard
	1. Verify  DAISY A/D placards match to property

2. Complete A/D placard

3. Original to file

	Sales
	DRMS Fm1427/DLA Fm1367
	1.   Sign & Date

2.   Copy to KO or designee


5.5.2  Standards

5.5.2.1  Timeliness 

	Activity
	Standard
	APL
	MEASUREMENT UNIVERSE

	MILSTRIP Packing & Crating

(5.5.1.1.2)

Priority 1-5
	Pack and crate property properly within 1 calendar day of receipt of material release authority for MILSTRIP priority 1 through 5, and within three calendar days for MILSTRIP priority 6 through 15. 
	97% within 1 calendar  day for priority 1 through 5.  95% within three calendar days for priority 6 through 15 
	All MILSTRIP requisitions processed per month.

	Outloading Property

(5.5.1.1.3)
	Coordinate customer arrival time.  Within 30 minutes of customer arrival at loading site provide customer an estimated time they will be loaded.   Commence loading within thirty minutes of estimated time.    
	No more than 3 valid customer complaints per month.
	All customers requiring PA outloads. 

	Processing Issue Documents & Record Update

(5.5.1.1.4)
	Update DAISY within 3 days to reflect any changes to the accountable records resulting from property issue transactions. 
	100%
	All property issue transactions month.

	Processing Issue Documents & Record Update

(5.5.1.1.4)
	For property outside of PA’s authority level (pursuant to DRMS-I 4160.14, Volume IV, Chapter 6, Attachment 1), provide data/notification to the KO or designee on the same workday.  
	95%
	All property downgrades requiring Government  approval.


5.5.2.2  Quality 

	Activity
	Standard
	APL
	MEASUREMENT UNIVERSE

	Verifying Authorizations – General

(5.5.1.2.1)
	Property is released to personnel that are authorized to sign for and receive property. 
	97%
	All R/T/D/S property released at the PA facilities per month.

	Verifying Authorizations – DEMIL, Hazardous, Pilferable and V coded precious metals.

(5.5.1.2.1)
	Property is released to personnel that are authorized to sign for and receive property. 
	100%
	All R/T/D/S property released at PA facilities per month.

	Packaging, Crating, and Handling (PC&H) (5.5.1.1.2)
	Property is properly packaged and released only to the designated recipient or transporter 
	97%
	All property issues requiring Packing and crating per month other than those classes cited in the below standard.

	Packaging, Crating and Handling (PC&H) DEMIL, Precious Metals Items, and Hazardous Property.

(5.5)
	Property is properly packaged and released only to the designated recipient or transporter.
	100%
	All property issues requiring special packaging requirements pursuant to the cited regulations in paragraph 5.5.


5.6  Customer Assistance

5.6.1  Requirements

a.  The PA shall perform customer assistance IAW the performance standards in section C-5.6.2.  The PA shall provide customer service activities to include at the minimum: 

· Provide information and Handling Inquiries 

· R/T/D Customer Assistance

b.  The mandatory regulations and directives for this section include the following:

DoD 4160.21-M, Chapters 5 and 6

5.7.2  Standards

5.7.2.1  Timeliness 

	Activity
	Standard
	APL
	MEASUREMENT UNIVERSE

	Resolving Discrepancies

(5.7.1.2)
	Resolve quantity and property description discrepancies between physical inventory and the accountable record within three workdays of discovery.  
	90%
	Current inventory at PA managed facilities. 

	Resolving Discrepancies after Issuance

(5.7.1.2) 
	Resolve quantity and property description discrepancies within four workdays of discovery.  
	90%
	All property issued from PA managed facilities.

	FLIPL

(5.7.1.3)
	FLIPL completed within 10 workdays of inventory loss or damage.  
	95%
	All property losses requiring FLIPLs at PA managed facilities 


5.7.2.2  Quality

	Activity
	Standard
	APL
	Measurement Universe

	Inventory Accuracy  - General 

(5.7.1.2)
	Accountable property record matches actual physical property inventory.
	95% 
	Current inventory at PA managed facilities except for those classes of property listed in the below standard.

	Inventory Accuracy - DEMIL, Hazardous, pilferable, and Precious Metals

(5.7.1.2)
	Accountable property record matches actual physical property inventory.
	100% 
	Current inventory at PA managed facilities.


5.8  RECEIVED IN PLACE 

The PA’s responsibility for RIP property is limited to establishment and maintenance of the accountable records upon request by the KO or designee.   The PA shall establish an initial inventory record in DAISY for RIP property (see C.5.3).  The PA does not issue RIP property, but shall update the accountable record for RIP issues (see C.5.7). 

5.8.1  STANDARDS

5.8.1.1  Timeliness 

	Activity
	Standard
	APL
	Measurement Universe

	Establish Record of Property Receipts 

(5.8)
	For all property received, establish accountable property record within seven calendar days of either taking physical custody of the property or of accepting DTIDs for property not in physical custody of the PA.  
	100%


	All DTIDs received per month.

	Receipt Processing 

(5.8) 
	File and furnish copies of DoD 1348-1a to generators within 15 calendar days of receipt.  
	100%
	All DTIDs received during the month.

	Processing Issue Documents & Record Update

(5.8)
	Update DAISY within 3 workdays to reflect any changes to the accountable records resulting from property issue transactions. 
	100%
	All property issue transactions month.


	DIRECTIVE/
PUBLICA-TION NUMBER
	TITLE/ELECTRONIC WEB SITE
	DATE
	MANDATORY (M) ADVISORY (A)
	TYPE

	DoD 5100.76-M
	PHYSICAL SECURITY OF SENSITIVE CONVENTIONAL ARMS, AMMUNITION, AND EXPLOSIVES

http://www.dtic.mil/whs/directives/corres/html/510076m.htm
	Aug-00
	A
	MANUAL

	DoD 5200.1-R
	INFORMATION SECURITY PROGRAM

http:www.dtic.mil/whs/directives/corres/html/52001r.htm
	Jan-97
	A
	REGULATION

	DoD5200.2-R
	PERSONNEL SECURITY PROGRAM

 http://www.dtic.mil/whs/directives/corres/html/52002r.htm
	Jan-87
	A
	REGULATION

	DoD 5200.8-R
	PHYSICAL SECURITY PROGRAM

http://www.dtic.mil/whs/directives/corres/html/52008r.htm
	May-91
	A
	REGULATION

	DoD 5200.28-R
	ADP SECURITY MANUAL

http://www.dtic.mil/whs/directives/corres/html/520028m.htm
	JAN 73 

CH 1
	A
	REGULATION

	DoD 5220.22-R/M
	Industrial Security Regulation and  National Industrial Security Program Operating Manual (NISPOM)

http://www.dtic.mil/whs/directives/corres/pub1.html


	
	A
	REGULATION AND MANUAL 

	DoD 6050.5-L/R


	DOD HAZARDOUS MATERIAL INFORMATION SYSTEM HAZARDOUS ITEM LISTING 

http://www.dtic.mil/whs/directives/corres/html/60505l.htm
	Jul- 81
	M
	MANUAL

	DoD 6050.5-M
	DoD HAZARDOUS MATERIALS INFORMATION SYSTEM PROCEDURES

http://www.dtic.mil/whs/directives/corres/html/60505m.htm
	Jul-81
	A
	MANUAL

	DoD 6055.5-M
	OCCUPATIONAL HEALTH SURVEILLANCE MANUAL

http://www.dtic.mil/whs/directives/corres/html/60555m.htm
	MAY-98
	M
	MANUAL

	DoDD 2030.8
	TRADE SECURITY CONTROLS ON DoD EXCESS AND SURPLUS PERSONAL PROPERTY

http://www.dtic.mil/whc/directives/corres/html/20308.htm
	NOV-97
	M
	DIRECTIVE

	DoDD 5015.2
	DoD RECORD MANAGEMENT PROGRAM http://www.dtic.mil/whs/directives/corres/html/50152.htm
	Mar-00
	A
	DIRECTIVE

	DoDD 5210.2
	ACCESS TO AND DISSEMINATION OF RESTRICTED DATA  http://www.dtic.mil/whs/directives/corres/pdf/d52102wch3_011278/d52102p.pdf
	NOV-94
	M
	DIRECTIVE

	DoDD

8500.1
	INFORMATION ASSURANCE 

http://www.dtic.mil/whs/directives/corres/html/85001.htm
	Oct 02
	A
	DIRECTIVE

	DoDI 5200.40
	DoD INFORMATION TECHNOLOGY SECURITY CERTIFICATION AND ACCREDITATION PROCESS [DITSCAP]

http://www.dtic.mil/whs/directives/corres/html/520040.htm
	
	M
	INSTRUCTION

	DoDI 8500.1
	INFORMATION ASSURANCE

http://www.dtic.mil/whs/directives/corres/html/85002.htm
	Oct 02
	A
	INSTRUCTION

	DoDI 1010.15
	SMOKE-FREE WORKPLACE

http://www.dtic.mil/whs/directives/corres/html/101015.htm
	Jan-01
	A
	INSTRUCTION


	DIRECTIVE/
PUBLICA-TION NUMBER
	TITLE/ELECTRONIC WEB SITE
	DATE
	MANDATORY (M) ADVISORY (A)
	TYPE

	DLAD 4145.41
	PACKAGING OF HAZARDOUS MATERIAL

http://www.dlaps.hq.dla.mil/SR2.htm
	Jan-00
	M
	DIRECTIVE

	DLAD 6055.1
	SAFETY AND OCCUPATIONAL HEALTH DIRECTIVE

http://www.dlaps.hq.dla.mil/SR2.htm
	Jul-96
	A
	DIRECTIVE

	DLAI 4143.3
	PREPARING HAZARDOUS MATERIAL FOR MILITARY AIR SHIPMENTS

http://www.dlaps.hq.dla.mil/SR2.htm
	Dec-01
	M
	INSTRUCTION 

	DLAI

4145.8
	MATERIAL MANAGEMENT FOR RADIOACTIVE ITEMS IN THE DoD

http://www.dlaps.hq.dla.mil/SR2.htm
	Feb

00
	M
	INSTRUCTION

	DLAI 4145.12
	The Packaging Program, Section E, Para. 3

http://www.dlaps.hq.dla.mil/sr3.htm
	May-99
	M
	INSTRUCTION

	DLAR

4145.23
	RADIOACTIVE MATERIALS IN THE DLA SUPPLY SYSTEM

http://www.dlaps.hq.dla.mil/SR2.htm
	Aug 

93
	M
	REGULATION


	DIRECTIVE/
PUBLICA- TION NUMBER
	TITLE/ELECTRONIC WEB SITE
	DATE
	MANDATORY (M) ADVISORY (A)
	TYPE

	DRMS-I 4160.14 VOL IV
	INSTRUCTIONS FOR PROPERTY ACCOUNTING FOR DRMS AND THE DRMOS
http://www.drms.dla.mil/publications/html/4160.14_volume_iv.html
	Jul-98
	M
	INSTRUCTION

	DRMS-I 4160.14 VOL VII
	INSTRUCTIONS FOR DEMILITARIZATION FOR DRMS AND THE DRMOS

http://www.drms.dla.mil/publications/html/4160.14_volume_vii.html
	May-96
	A
	INSTRUCTION

	DRMS-I 4160.14 VOL VIII
	INSTRUCTIONS FOR PRECIOUS METALS FOR DRMS AND THE DRMOS

http://www.drms.dla.mil/publications/html/4160.14_volume_viii.html
	May-96
	A
	INSTRUCTION

	DRMS-I 6050.1
	ENVIRONMENTAL COMPLIANCE FOR THE DRMS HAZARDOUS PROPERTY PROGRAM

http://www.drms.dla.mil/publications/html/drms-i_6050.1.html

	Jun-00
	M
	INSTRUCTION

	MIL HDBK 129
	PALLETIZED UNIT LOADS

http://www.dscc.dla.mil/offices/packaging/specstdslist.html
	Mar-96
	M
	HANDBOOK

	MIL STD 129
	STANDARD PRACTICE FOR MILITARY MARKING FOR SHIPMENT AND STORAGE http://www.dscc.dla.mil/offices/packaging/specstdslist.html
	Dec-02
	M
	STANDARD

	MIL STD 2073-1
	STANDARD PRACTICE FOR MILITARY PACKAGING,  

http://www.dscc.dla.mil/offices/packaging/specstdslist.html

	Dec-99
	M
	STANDARD


Instances when DRMS-I 6050.1 overlaps with DoD 4160.21-M, Chapter 10, DRMS-I 6050.1 shall take precedence. 

6.2  Forms

	FORM NUMBER
	TITLE
	DATE
	MANDATORY (M) ADVISORY (A)

	AFTO FORM 91
	LIMITED TECHNICAL INSPECTION (LTI)
	Feb-96
	(A) OR COMPARABLE DOCUMENT MUST BE USED

	DD FORM 1348-1-A
	ISSUE RELEASE/RECEIPT DOCUMENT
	Jul-91
	M

	DD FORM 1348-2
	ISSUE RELEASE/RECEIPT DOCUMENT WITH ADDRESS LABEL
	Feb-89
	M

	DD FORM 200
	FINANCIAL LIABILITY INVESTIGATION OF PROPERTY LOSS
	Oct-99
	M

	DLA FORM 1367
	SHIPMENT RECEIPT/DELIVERY PASS
	May-74
	M

	DLA FORM 1591
	MISHAP REPORT
	May-00
	M

	DLA FORM 1731
	OPERATOR’S INSPECTION GUIDE AND TROUBLE REPORT
	Jun 84
	(A) OR COMPARABLE DOCUMENT MUST BE USED


SECTION E, INSPECTION AND ACCEPTANCE

( X )  E01 – CLAUSES INCORPORATED BY REFERENCE  FAR 52.252-2 

(FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full text.  Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may be accessed electronically at this/these address(es):  http://www.dla.mil/uj-3/j-336/logisticspolicy/procure

I.  FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSE:

	FAR Ref. No.
	Clause Title and Date

	
	

	FAR 52.246-4
	Inspection of Services – Fixed-Price (AUG 1996)


II.   DEPARTMENT of DEFENSE FEDERAL ACQUISITION REGULATION SUPPLEMENT (48 CFR CHAPTER 2) CLAUSE:

	DFARS Ref. No.
	Clause Title and Date

	
	

	DFARS 252.246-7000
	Material Inspection and Receiving Report (DEC 1991)


( X )  E02 – INSPECTION AND ACCEPTANCE   DSCC 52.246- 9C17 (APR 1984)

The Contracting Officer’s Representative(s)/Contracting Officer’s Technical Representative(s)—TO BE DETERMINED (See Clause G02)—is designated as the point of final inspection and acceptance by the Government of all items required by the contract.  The Contracting Officer reserves the right to change the COR(s)/COTR(s) or to appoint alternate COR(s)/COTR(s) as needed.  Such changes or new appointments shall be made in writing by modifications to the contract or letters.  In addition, the contractor will be provided copies of the contract administration plan detailing the responsibilities and limitations of authority of the COR(s)/COTR(s).

( X )  E03 – PERFORMANCE EVALUATION AND PAYMENT PROCEDURES
(a) The Government will use a Quality Assurance Surveillance Plan (QASP) to monitor compliance with contract terms and conditions, identify nonconforming services to determine appropriate action under the Inspection of Services and Termination for Default contract clauses.  This plan sets forth the method and manner by which the Government intends to conduct surveillance of work under the contract, and is subject to the unilateral change by the Government without modification of the contract.  All work required by the contract is subject to surveillance whether or not specifically included in the plan.

SECTION F, DELIVERIES OR PERFORMANCE

( X )  F01 - CLAUSES INCORPORATED BY REFERENCE  FAR 52.252-2 (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may be accessed electronically at this/these address(es): http://www.dla.mil/j-3/j-336/logisticspolicy/procurementlinks2.htm.


I.  FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSE:

	FAR Ref. No.
	Clause Title and Date

	
	

	FAR 52.242-15
	Stop Work Order (AUG 1989)

	FAR 52.242-17
	Government Delay of Work (APR 1984)


( X )  F02 – PERFORMANCE  DSCC 52.211- 9C08 (APR 1984)
Services shall be performed as prescribed by the Performance Work Statement - Section C.  

 ( X )  F03 – PERIOD OF PERFORMANCE
This contract shall become effective on Date of Award.  Due to the nature of implementing an A-76 type contract, the base period will commence in accordance with the written notification from the Contracting Office and remain in effect for three years (36 months) unless terminated in accordance with applicable clauses.  The option period, if exercised, will be for a two-year period.  

	
	Alternate II (OCT 2001) 

	FAR 52.219-16
	Liquidated Damages - Subcontracting Plan (JAN 1999)

	FAR 52-219-25
	Small Disadvantaged Business Participation Program – Disadvantaged Status and Reporting (OCT 1999)

	FAR 52.222-1

	Notice to the Government of Labor Disputes (FEB 1997)

	FAR 52.222-3

	Convict Labor (AUG 1996)

	FAR 52.222-4
	Contract Work Hours and Safety Standards Act – Overtime Compensation (SEP 2000)

	FAR 52.222-26
 
	Equal Opportunity (FEB 1999)

	FAR 52.222-35
 
	 Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era, and other Eligible Veterans (DEC 2001) 

	FAR 52.222-36
	Affirmative Action for Workers with Disabilities (JUN 1998) 

	FAR 52.222-37 
 
	Employment Reports on Special Disabled Veterans,  Veterans of the Vietnam ERA, and Other Eligible Veterans (DEC 2001)


	FAR 52.222-41 

	Service Contract Act of 1965, As Amended (MAY 1989)
 

	FAR 52.222-43
	Fair Labor Standards Act and Service Contract Act-Price Adjustment (Multiple Year and Option Contracts) (MAY 1989)

	FAR 52.222-44
  
	Fair Labor Standards Act and Service Contract Act – Price Adjustment (FEB 2002)

	FAR 52.222-48

	Exemption from Application of Service Contract Act Provision (AUG 1996)

	FAR 52.223-3
 
	Hazardous Material Identification and Material Safety Data (JAN 1997)

	FAR 52.223-5

	Pollution Prevention and Right-to-Know Information (AUG 2003)
 

	FAR 52.223-6
	Drug-Free Workplace (MAY 2001)

	FAR 52.223-10

	Waste Reduction Program  (AUG 2000)


	FAR 52.223-14
	Toxic Chemical Release Reporting (AUG 2003)

	FAR 52.225-13

	Restriction on Certain Foreign Purchases (JUL 2000)


	FAR 52.227-1
	Authorization and Consent (JUL 1995)

	FAR 52.227-3

	Patent Indemnity (APR 1984)


	FAR 52.227-14
	Rights in Data – General (JUN 1987)

	FAR 52.227-16

	Additional Data Requirements (JUN 1987)


	FAR 52.228-5

	Insurance - Work on A Government Installation (JAN 1997)


	FAR 52.229-3
	Federal, State, and Local Taxes ( APR 2003)

	FAR 52.230-2  

	Cost Accounting Standards (APR 1998)


	FAR 52.230-3
	Disclosure and Consistency of Cost Accounting Practices (APR 1998)

	FAR 52.230-6  

	Administration of Cost Accounting Standards (NOV 1999) 


	FAR 52.232-1
	Payments (APR 1984)

	FAR 52.232-7
	Payments under Time-and-Materials and Labor-Hour Contracts ( DEC 2002)

	FAR 52.232-8

	Discounts for Prompt Payments ( FEB 2002)


	FAR 52.232-9
	Limitation on Withholding of Payments (APR 1984)

	FAR 52.232-11

	Extras (APR 1984)


	FAR 52.232-17
	Interest (JUN 1996)

	FAR 52.232-18

	Availability of Funds (APR 1984)


	FAR 52.232-23
	Assignment of Claims (JAN 1986)

	FAR 52.232-25
	Prompt Payment (FEB 2002)
 


	FAR 52.232-33
	Mandatory Information for Electronic Funds Transfer Payment (MAY 1999)

	FAR 52.233-1

	Disputes (DEC 1998), Alternate I (DEC 1991)

	FAR 52.233-3
	Protest After Award (AUG 1996)

	FAR 52.237-2

	Protection of Government Buildings, Equipment, and Vegetation (APR 1984)

	FAR 52.237-3

	Continuity of Services (JAN 1991)

	FAR 52.242-2
	Production Progress Reports (APR 1991)


	FAR 52.242-13
	Bankruptcy (JUL 1995)

	FAR 52.243-1
 
	Changes-Fixed-Price (AUG 1987), Alternate I (APR 1984), Alternate II (APR 1984)

	FAR 52.244-5

	Competition in Subcontracting (DEC 1996)

	FAR 52.245-1
	Property Records (APR 1984)


	FAR 52.245-2
	Government Property (Fixed-Price Contracts) (JUN 2003)

	FAR 52.245-8
	Liability for the Facilities (JAN 1997)

	FAR 52.245-19
	Government Property Furnished “As Is” (APR 1984)

	FAR 52.246-25
	Limitation of Liability – Services (FEB 1997)
      

	FAR 52.247-64
	Preference for Privately Owned U.S.-Flag Commercial Vessels ( APR 2003)

	FAR 52.249-4

	Termination for Convenience of the Government (Services) (Short Form) (APR 1984)

	FAR 52.249-8

	Default (Fixed-Price Supply and Service) (APR 1984)

	FAR 52.253-1
	Computer Generated Forms (JAN 1991)


II. DEPARTMENT OF DEFENSE FEDERAL ACQUISITION REGULATION SUPPLEMENT (48 CFR CHAPTER 2) CLAUSES
	DFARS Ref. No.
	Clause Title and Date

	
	

	DFARS 252.203-7001 
	Special Prohibition on Persons Convicted of Fraud or Other Defense-Contract-Related Felonies (Mar 1999)

	DFARS 252.204-7003 
	Control of Government Personnel Work Product (APR 1992)

	DFARS 252.209-7000
	Acquisition from Subcontractors Subject to On-Site Inspection Under the Intermediate-Range Nuclear Forces (INF) Treaty (NOV 1995)

	DFARS 252.215-7000 
	Pricing Adjustments (Dec 1991)

	DFARS 252.215-7002 
	Cost Estimating System Requirement (OCT 1998)

	DFARS 252.219-7003 
	Small Business and Small Disadvantaged Business Subcontracting Plan (DoD Contracts) (APR 1996)

	DFARS 252.223-7001 
	Hazard Warning Labels (DEC 1991)

	DFARS 252.223-7004 
	Drug-Free Work Force (SEP 1988)

	DFARS 252.223-7006 
	Prohibition on Storage and Disposal of Toxic and Hazardous Materials (APR 1993)

	DFARS 252.225-7001 
	Buy American Act and Balance of Payments Program (MAR 1998)

	DFARS 252.225-7002 
	Qualifying Country Sources as Subcontractors (DEC 1991)

	DFARS 252.225-7031 
	Secondary Arab Boycott of Israel (JUN 1992)

	DFARS 252.227-7013
	Rights in Technical Data Noncommercial Items (NOV 1995)

	DFARS 252.227-7016 
	Rights in Bid or Proposal Information (JUN 1995)

	DFARS 252.227-7030 
	Technical Data – Withholding of Payments (MAR 2000) 








