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CONTRACT NO.   


1.  SECTION C, PERFORMANCE WORK STATEMENT

Replace the following pages:

	Page
	Revision In: 

	C-3
	Paragraph h., Technical Exhibit reference

	C-4
	Deletion of DRMO Site Roosevelt Roads

	C-5
	Paragraphs d., 1.2 DEMIL, Technical Exhibit reference

	C-6
	Paragraph 1.3.1, Technical Exhibit reference

	C-15
	Paragraph 1.8.1.3 a., Technical Exhibit reference

	C-29
	Paragraph 3.2.1 a., Technical Exhibit reference

	C-30
	Paragraph 3.2.2.1 a., FAR reference and 3.2.2.2, Technical Exhibit reference

	C-31
	Paragraph 3.2.2.4, Technical Exhibit reference

	C-40
	Paragraph 4.6, Technical Exhibit reference

	C-72
	Section C-7 completely revised


Add the following page:

C-72a

2.  TECHNICAL EXHIBITS

As a result of the questions presented at the site visits, the Technical Exhibits, Planographs and Photographs have been revised to reflect current and more detailed information.   

A compact disk with the revised planographs and photographs may be requested via e-mail to drms.a76@dscc.dla.mil.  Please provide your company’s name, complete address, phone number and the requester’s name with your request.

3.  SECTION I, CONTRACT CLAUSES

Replace the following page:

	Page
	Revision In: 

	I-3
	Addition of FAR 52.245-2, Government Property (Fixed-Price Contracts)


4.  SECTION L, INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFERORS OR RESPONDENTS

Replace the following page:

	Page
	Revision In: 

	L-7
	Paragraph L13 (a), Number of copies for Vol II and III

	L-21
	Paragraph L22 (b), correction of subparagraph numbering


5.  ATTACHMENT 3, DEPARTMENT OF LABOR WAGE RATE DETERMINATION

Wage Determination 1994-2317 provided for Great Falls, MT

11.  DRMS HISTORICAL DATA AND OTHER INFORMATION 

TL 20 – Construction/Improvement Projects has been added

12.  QUESTIONS AND ANSWERS

L16 (c)(1) – Volume II:  Past Performance

The referenced paragraph states, “list first all prime contracts, then all subcontracts performed by the offeror or subcontractor completed during the last five years.”  Does this mean list all contracts completed during the past five years involving performing warehousing, distribution, or related services?  Please clarify.

Provision L16 (a) states that if an offeror does not have relevant experience, other past or current experience should be provided for the evaluation of quality of service.  As indicated by Provision M03 (g), it is advantageous for an offeror to provide contracts for similar to the requirements of the solicitation.  

L19 – Volume III, Part 1, Tab C; Technical Proposal – Oral Presentation

What information, if any, should be presented in the written proposal in response to the requirement?  Please clarify what we should submit in our proposal.

The charts that will be utilized during the presentation should be provided in this Volume.  

L20 (i) – Volume III, Part 2, Tab A-1:  Technical Proposal – Initial Transition Plan

It is unclear what the offeror is required to submit in response to paragraph.  Please clarify.

Subparagraph (i) is informational to assist in the preparation of the Plan.

g.  This A-76 competition (requirements for this PWS) covers the warehouse logistics functions at all the United States warehousing locations listed in C.1.1, including the workload from the nine sites from the previous Commercial Activity competition.  The PA shall assume responsibility of the workload from the nine sites upon the completion date of the current contract, which is expected to be on November 6, 2005.

h.  In developing the logistic network, the PA shall, at a minimum, close 15 Government operated DRMO or RIPL storage facilities/operations within the first 180 days of performance.  The PA may propose to close additional storage sites subsequent to the initial 180 days allotted for transition to the logistic network.  The Technical Exhibits list the DRMO facilities that are operated by the Government and available for use by the PA in the performance of this requirement.  As set forth in Section C-5, the PA shall provide for the continued support of these closed facilities through the movement of the excess and surplus property to another facility.  Attachment 2, Facility Offsets, to the solicitation establishes the estimated cost saving per year for the closure of each particular Government operated facility.   For evaluation purposes only, any savings based upon costs identified in Attachment 2, Facility Offsets, shall be used to reduce the total contract price. 

i.  In developing the logistic network, the PA shall maintain throughout the entire performance period a minimum of 9,000,000 cubic feet of covered storage space and 22,000,000 cubic feet of open storage space.  

1.1 SCOPE OF WORK

The PA shall perform the logistics functions of transporting, receiving, storing, and issuing excess and surplus useable property (as well as other authorized property described herein), inventory accountability, and customer assistance for property in accordance with the requirements stated throughout.  These functions are currently performed at government operated DRMOs, contractor-operated DRMOs, and RIPLs listed below this paragraph.   The PA shall provide all necessary personnel, management, supervision, equipment, tools, materials, transportation, and any other items and services not government-furnished as specified in Section C-3 of this document in the performance of these logistics functions. The PA may operate in all, some, or none of the following listed DRMS storage facilities.  The PA shall not cease or substantially change operations at a PA selected site without prior KO or designee approval.  If the PA chooses to keep a RIPL operational, the RIPL may not be expanded and the operation may not be increased.

a. DRMOs

	DRMO SITE
	INSTALLATION/ LOCATION
	DRMO SITE
	INSTALLATION/ LOCATION

	ANNISTON
	Anniston Army Depot, AL
	LEWIS
	Fort Lewis, Tacoma, WA

	BARSTOW
	Marine Corps Logistics Base, Barstow, CA
	MINOT
	Minot AFB, ND

	BENNING
	Ft. Benning, GA
	MOUNTAIN HOME
	Mountain Home AFB, ID

	BRAGG
	Fort Bragg, NC
	NELLIS
	Nellis AFB, Las Vegas, NV

	CAMPBELL
	Fort Campbell, KY
	NORFOLK
	Norfolk Naval Base/ Shipyard, VA

	CANNON
	Cannon AFB, NM
	OFFUTT
	Offutt AFB, Omaha, NE


	DRMO SITE
	INSTALLATION/ LOCATION
	DRMO SITE
	INSTALLATION/ LOCATION

	CAPE CANAVERAL
	Kennedy Space Center, FL
	OKLAHOMA CITY
	Oklahoma City, OK

	COLORADO SPRINGS
	Ft. Carson, CO
	POLK
	Fort Polk, LA

	COLUMBUS
	Defense Supply Center, Columbus, OH
	PORT HUENEME
	NCBC Port Hueneme, CA

	CORPUS CHRISTI
	Corpus Christi NAS, TX
	RILEY
	Ft. Riley, KS

	CRANE
	Naval Surface Warfare Center, Crane, IN
	ROCK ISLAND
	Rock Island Arsenal, IL

	DULUTH
	Duluth ANGB, MN
	SAN ANTONIO
	Ft Sam Houston, San Antonio, TX

	DYESS
	Dyess AFB, Abilene, TX
	SAN DIEGO
	OLF, Ream Field, Imperial Beach, CA San Diego Navy/Marine, CA

	EGLIN
	Eglin AFB, FL
	SELFRIDGE
	Selfridge ANGB, MI

	ELLSWORTH
	Ellsworth AFB, SD
	SIERRA
	Sierra Army Depot, Herlong, CA

	FAIRCHILD
	Fairchild AFB, Spokane, WA
	SPARTA
	Ft. McCoy, Sparta, WI

	GREAT FALLS
	Malmstrom AFB, MT
	STEWART
	Ft. Stewart, GA

	GREAT LAKES
	Great Lakes NTC, N Chicago, IL
	STOCKTON
	DDJC, Sharpe Site, Lathrop French Camp, CA

	HAWAII
	Barber’s Point and Manana, Oahu, Hawaii
	TEXARKANA
	Texarkana Red River Army Depot, TX

	HILL
	Hill AFB, Ogden, UT
	TUCSON
	  Davis-Monthan AFB, Tucson, AZ

	HOLLOMAN
	Holloman AFB, NM
	VANDENBERG
	Vandenberg AFB, CA

	HOMESTEAD
	Homestead ARB, FL
	WARNER ROBINS
	Robins AFB, GA

	HOOD
	Ft. Hood, Killeen, TX
	WRIGHT-PATTERSON
	 W-P AFB, Dayton, OH

	HUNTSVILLE
	Redstone Arsenal, Huntsville, AL

	JACKSON
	Ft. Jackson, Columbia, SC

	JACKSONVILLE 
	NAS Jacksonville, FL

	KEESLER
	Keesler AFB, Biloxi, MS

	KIRTLAND
	Kirtland AFB, Albuquerque, NM

	KNOX
	Fort Knox, KY

	LEJEUNE
	Camp Lejeune, Jacksonville, NC


b. RIPLs

	SITE
	LOCATION

	CHERRY POINT
	Havelock, NC

	PENDLETON
	Oceanside, CA

	SHAW
	Sumter, SC

	SILL
	Ft Sill Lawton, OK

	TAMPA
	Tampa, FL

	TRAVIS
	Fairfield, CA


c. CONTRACTOR-OPERATED DRMOS

	SITE
	LOCATION
	SITE
	LOCATION

	DRUM
	Watertown, NY
	MECHANICSBURG
	Mechanicsburg, PA

	GROTON
	Groton, CT
	PORTSMOUTH
	Portsmouth, NH

	
	
	RICHMOND
	Richmond, VA

	LETTERKENNY
	Chambersburg, PA
	ST. JULIENS CREEK
	Portsmouth, VA

	MEADE
	Fort Meade, MD
	TOBYHANNA
	Tobyhanna, PA


d. RIPLs TO CONTRACTOR-OPERATED DRMOS

	SITE
	LOCATION

	ABERDEEN
	Aberdeen, MD


1.2 PA Interface 

DRMS has established relationships with the private sector and other public sector entities to conduct the various aspects of the DRMS business. Accordingly, the PA will be interfacing with these entities  - as detailed in section C-5 of the performance requirements.  Interfaces include the following DRMS programs:

Reutilization, Transfer and Donation (R/T/D).  DRMS will continue to manage and operate the R/T/D program.  Once an item has passed through the R/T/D screening process, DRMS will (through its systems or otherwise) make a decision regarding the potential downgrade of material or whether the material should be processed through another program (e.g., precious metals).

DEMIL.  DRMS currently operates DEMIL Centers co-located with DRMOs Anniston, Crane, Texarkana, and Tucson.  The operations of the DEMIL Centers are excluded from this PWS.  However, the PA may choose to use co-located facilities listed in the Technical Exhibits.  
Demanufacturing (DEMAN).  DRMS has sourced the demanufacturing of certain electronic materials to private and public sector entities such as the Federal Prison Industries (FPI)/ UNICOR. The demanufacturing of the electronic material is accomplished at the demanufacturing contractor facilities.

Scrap Operations.  Property being turned in as scrap, and property downgraded to scrap – upon or after receipt, will be managed by DRMS scrap operations.

Hazardous Waste (HW) Disposal contracts.  DRMS has contracts in place for the disposal of HW.  These same contractors provide disposal services for non-RCRA state regulated waste and non-RCRA, non-state regulated waste. 

Small Arms Serialization Program.  DRMS will continue to manage the Small Arms Serialization Program (SASP).  The PA is not authorized nor required to provide this service.
1.3  
GENERAL OPERATING CONDITIONS

1.3.1  HOURS OF OPERATION 

Current hours of operation are designated in the Technical Exhibits.  The PA shall set hours of operation that satisfy the requirement for interface with the remaining DRMS operations and to meet the requirements of this performance work statement.  The PA shall establish and maintain hours of operation that provide service to the customers and maintain customer satisfaction.  The hours of operation shall be sufficient to allow other DRMS partners, customers, and contractors access as necessary to perform their functions adequately.   

1.3.2  INSTALLATION CLOSURES

At government-furnished facilities, the PA shall comply with any mandatory requirements relating to the installation Commander’s decision to delay the opening or require the closures of an installation.  During normal work-hours notification as to such an action will be made through the normal chain of command.  During non-work hours, notification will be made through local radio and television stations.  

1.4  
ENVIRONMENTAL AND SAFETY PROTECTION

1.4.1  ENVIRONMENTAL 

1.4.1.1  Operations on Government Installation

a.  The PA shall coordinate all environmental compliance issues with the KO or designee, including contacts with environmental regulatory agencies, inspections, reports and correspondence.  The PA shall comply with all host, local, state and federal provisions, acts, laws, regulations, directives, and license requirements pertaining to procuring, issuing, handling, storing, recycling, and transporting of hazardous material and hazardous waste.  The PA shall retain all necessary documentation to provide the Government evidence of compliance upon request from the KO or designee. This includes, but is not limited to, 49 CFR, 40 CFR, TSCA, as applicable.  Additionally, upon request, the PA shall provide the KO or designee (for activities on government-furnished facilities) with all necessary information, supporting requirements and/or documentation to obtain or renew permits covering PA activities.

shall notify the KO or designee of any change in equipment condition from the time of PA inspection and acceptance.  

1.8.1.2  EXCESS AND SURPLUS PROPERTY

At close of business on the day before the operational responsibilities of a site are transferred to the PA, the Government will provide an inventory to the PA of all excess and surplus property at the selected sites.  Within 10 days of receipt of the inventory, the PA shall review the inventory and notify the KO or designee of any discrepancies.  The PA shall take control and custody of all excess property that is accurately reflected in the inventory.  Property that is not accurately reflected in the inventory shall remain under the Government’s control and custody until the discrepancy is corrected.  

1.8.1.3  TRANSITION OF CONTRACTOR OPERATED SITES

a.  The Government Furnished Facilities in the Technical Exhibits are currently contractor operated.  If the Government exercises the contract options, it is estimated that the operations will be transferred to the PA at the beginning of second year of performance.  The forecasted workload for CLIN 0002 reflects this assumption.   

b.  The PA shall develop a supplement to the Transition Plan that provides for the smooth turnover of current contractor operated DRMO sites to a PA operation.  The plan shall address all steps that must be taken by the PA to successfully transition an impacted site from a full functioning DRMO to a location for transferring excess property to the PA (See C-5.2) and the transition of the contracted operated DRMO to a PA operated site.  

c.  The length of the Transition Plan shall not exceed 30 calendar days, and the end of this transition period shall coincide with final contract performance date of the existing contract.  The Transition Plan shall identify impacted sites, Government-furnished property sites selected for PA operation as a full functioning DRMO, and PA owned sites.   For all contractor-operated sites, the operational responsibility will transfer to the PA upon end date of the transition period.  

1.8.2  TRANSITION REPORTS 

During the transition period, the PA shall provide a weekly written report to the KO or designee on the status of transition.  The PA shall complete all tasks required under the Transition Plan and provide the KO or designee with a detailed final report outlining all tasks accomplished five days prior to the conclusion of the transition period for each site.  If the PA fails to complete all tasks required under transition, the Government reserves the right to delay or terminate transition to PA performance at any selected site or overall.  On the final day of the transition period at each site the Government will perform a walkthrough with the PA to document the work in process and the status of the operations.   

3.2.1  Government-Furnished Real Property (GFRP)

a.  GFRP being furnished for use in performance is set forth in the Technical Exhibits.  At the beginning and end of the performance period, the PA and Government shall jointly conduct a review of facilities to establish the condition of these facilities.  If the PA desires to upgrade the facility, a work order request (specific form to comply with installation requirements) must be submitted to the KO or designee.  The PA shall be responsible for all costs associated with upgrades IAW Federal Acquisition Regulation (FAR) 52.245.11(g).  The PA shall notify the KO or its designee when a facility is no longer needed for performance.  

b.  For purposes of this paragraph, “facilities” does not include any government property other than real property.  The PA is not responsible for maintenance of GRFP as required under far 52.245-2(e)(2).  However, the PA shall maintain existing storage racks, moveable racks, shelves, storage aids, and bins located within the GFRP and perform minor repairs at an estimated value of less than $50 for each occurrence.  The PA shall request through the KO or designee the performance of any other repair and maintenance requirements of GFRP.  

c.  The PA may use restrooms, break rooms and other common areas in the real property and shall provide access to common areas for all users.

3.2.2  Government-Furnished Equipment (GFE) 

There are two categories of GFE provided to the PA as part of performance requirements: GFE that is dedicated to the PA for its sole use (“As Is, Sole Use”) and GFE available to the PA on a shared basis (“As Is, If Available”).  Equipment is for use at government facilities only.  Shared equipment may not be moved to any other government facility.  The PA shall check the equipment to ensure the fluids are at an appropriate level, check belts and conduct other daily checks to assure equipment is not in need of repair.  For shared equipment, if the PA is the first to use the equipment for the day, the PA is responsible for checking the equipment.  If another entity uses the equipment first, that entity is responsible for the daily checks.  All daily checks shall be documented with DLA Form 1731 provided by the Government or a PA provided form that includes the same information.  Copies of these forms shall be available, upon request for a period of no less than six months, for inspection by the KO or designee upon request.  
3.2.2.1  GFE “As is, Sole Use”

a.  GFE will be provided to the PA in an “as is” condition under FAR 52.245-19, and will be made available to the PA for inspection prior to the submission of offers during the site visit provided under FAR 52.237-1.  At the pre-proposal site visit, the PA may conduct visual inspections of the government-furnished equipment and may request the Government power up and/or engage any mechanical features in order to assess its operational condition.  This equipment is offered in place and in its current condition.  The PA is responsible for determining whether the GFE is suitable for PA use, and if accepted by the PA, the PA shall bear the cost of transporting, installing, or otherwise making this equipment suitable for its use.  Any GFE not accepted by the PA will be retained and disposed of by the Government.  Upon completion of the inventory during the transition period, the PA shall coordinate with the KO or designee to resolve discrepancies.   After resolution of the discrepancies, the GFE accepted and signed for by the PA will be assigned to the PA for use in performing required services.  When the PA terminates its 

authority to use GFE IAW FAR 52.245-2, the PA shall reconcile the inventory with the KO or its designee.

b.  The dedicated GFE will be made available to the PA as set forth in the Technical Exhibits.  The PA’s acceptance and use of GFE does not relieve the PA of the responsibility for providing all equipment necessary to perform the requirements unless otherwise noted (See Section C-4).   The Government will provide maintenance and repair of GFE.  The PA is responsible for day-to-day inspection of the equipment and will notify the KO or designee of any required repairs or maintenance.

c.  PA personnel shall ensure the safe operation of GFE and PA-furnished equipment.  When applicable, the PA shall complete a report on property damage or motor vehicle mishap.  This report shall be provided to the KO or designee within four hours for a verbal notification and ten workdays for a written notification of the mishap, and it shall be reported on either a PA’s Report Form or Standard Form (SF) 91A for motor vehicles.  The estimated cost of repair for property or vehicle damages shall be included.

d.  Upon termination of the performance of these services, the PA shall perform with the Government a joint inventory in order to establish the condition of GFE remaining in the possession of the PA.  The PA shall return all GFE to the Government in the same condition as received, less normal wear and tear, or provide a like replacement piece of equipment acceptable to the KO or designee at no cost to the Government.   

e.  Replacement GFE is the responsibility of the Government.  Title to any replacement GFE purchased by the Government remains with DRMS.  Generally, any equipment the PA purchases for use on these services shall remain the property of the PA; however, if the equipment is attached to real property owned by the Government and the KO or designee determines   that removal would cause substantial damage to government property, the Government may retain the equipment.    

3.2.2.2  GFE “As Is, If Available” 

Some government-owned equipment supporting continued (other than PA functions) DRMS and DRMS contractors (e.g., CV, DEMAN) operations, will be made available to the PA on an “as is, if available” basis.  A list of this shared equipment is provided in the Technical Exhibits.   The Government will be responsible for maintenance and replacement of this equipment.  The PA has priority in the use of this equipment and is guaranteed the equipment will be available for the PA’s use fifty percent of the working day.

3.2.2.3  Non-ADP Support Equipment

Government-Furnished non-ADP support equipment is set forth in the Technical Exhibits. The condition of this support equipment is listed in the TE and is for information purposes only.  The PA, in determining what GFE is suitable for use, should not rely solely upon this TE.  The PA shall protect and preserve any GFE it chooses to use during work performance in accordance with sound industry practices.    The Government is responsible for maintenance (including normal parts replacement) in accordance with the Equipment Management and Control System (EMACS) guidance, DLAI 4500.35, Section F.

3.2.2.4  Automated Data Processing Equipment (ADPE)

The Government will provide the computers and peripheral equipment as set forth in the Technical Exhibits or its equivalent for PA performance. In addition to the maintenance requirements of FAR 52.245 -2(g), the PA shall be responsible for actions IAW manufacturer warranties, initial troubleshooting ADP report problems, exterior cleaning of workstations and printers, replacement of printer consumable components (i.e., drive roller, ink cartridges or cutter blades, etc.) and the installation/ relocation of ADPE.  The PA shall not alter any government-furnished software without the approval of the KO or designee.  The PA is permitted to upgrade/maintain government-furnished, commercially available software as long as it does not impact compatibility with government-furnished systems and communications.  These changes shall be compatible with the existing government configuration.  The Government will review and provide or recommend changes to the PA within three working days of receipt of PA proposed changes.  The Government will provide end-user computer support and replacement of government-furnished ADPE, as well as support and long-haul telecommunications for the entire performance period.

3.2.2.5  Government-Furnished Fuels

The Government shall provide electricity, gasoline, diesel and propane fuel for the operation of all vehicles (other than automobiles or vehicles used for conveyance from “impacted sites”) and equipment in the performance of these requirements at a government provided facility for equipment used exclusively on a government provided site.  Depending on the site and existing arrangements, fuel will either be retrieved by the PA from a centralized fuel site (elsewhere at the DRMO storage site or from the host), or delivered to government-furnished, PA-operated warehousing facilities.  Effort expended in obtaining government-furnished fuel is considered incidental to the work effort required of the PA.  The PA shall ensure all employees operate vehicles/equipment in a manner to preclude waste of fuels.  

3.2.3  Government-Furnished Materials (GFM)

For the convenience of the PA, the Government will provide performance-related GFM, on hand at performance start date.  This includes workstations, office furniture, shelving and warehouse racks, as well as supplies that are necessary for the performance of the services required by this PWS.  It will not include supplies required by residual Government personnel.  The PA is responsible for determining if the GFM is suitable for their use.  The PA shall provide consumable material (e.g., pencils, paper, etc.), once the on-hand inventory is expended.  

3.2.4  Government-Furnished Data Systems

The Government will furnish access to standard data systems (e.g., DAISY, CORP ORACLE, HMIRS, and FLIS) for the performance of these requirements.  If other systems (PA-provided) are used, the PA must extract all data required to perform requirements from the standard data systems and update these systems to satisfy government data reporting and accountability requirements without any cost to the Government.  The Government will provide, upgrade and maintain the standard data systems listed in this section.  PA requests for system changes will be negotiated between the PA and the Government.  The Government will furnish the PA’s personnel access to the DRMS electronic mail system, automated forms system and MS Office programs.  These

SECTION C-4, pa-furnished Property

4.1  General Information 

Except for government-furnished property, material and services, (See Section C-3), the PA shall be responsible for providing all equipment, material and supplies necessary to perform all requirements.  

4.2  REAL PROPERTY 

Regardless of whether the PA chooses to use government or PA-provided facilities, the PA shall provide space at each PA facility, at no additional cost, for CV ( 30% of the indoor and 30% of the outdoor storage spaces), scrap operations (outside pad for placement of containers for scrap), as well as office space, utilities, and communication lines for DRMS employees (i.e., COR, R/T/D) and CV and scrap contractor representatives.  The PA will not be required to provide use of PA equipment to DRMS employees or other DRMS contractors.  However, the CV and scrap contractors  are authorized to bring the necessary equipment to manage their operations.

4.3  Equipment

a.  Except as provided for in FAR 52.245-11(c), and paragraph C-3.2.2.1.f,  title to PA-furnished equipment shall remain with the PA.  PA-furnished equipment must meet the same safety requirements as those established for government equipment.

b.  The PA shall provide personal protective equipment to include, but not limited to safety glasses, safety shoes/boots, gloves, earplugs and air filters. 

4.4  CUSTODIAL SERVICES

The PA shall perform day-to-day cleanup of all work areas that are provided to the PA as government-furnished facilities under this effort.  Day-to-day cleanup includes, but is not limited to, sweeping, emptying trash containers, and general cleaning.  The PA shall also maintain day-to-day cleanliness that results from or discourages pest infestation.  

4.5  Services

Except for government-furnished services (See Section C-3.3), the PA shall provide all services necessary to satisfy performance requirements.

4.6  FUEL

The PA shall provide fuel for the operation of all PA-provided vehicles and equipment on government provided facilities that are 1) not used exclusively for requirements contained herein or 2) different from the fuel type of MHE identified in the Technical Exhibits. 

	FAR 52.232-33
	Mandatory Information for Electronic Funds Transfer Payment (MAY 1999)

	FAR 52.233-1

	Disputes (JUL 2002), Alternate I (DEC 1991)

	FAR 52.233-3
	Protest After Award (AUG 1996)

	FAR 52.237-2

	Protection of Government Buildings, Equipment, and Vegetation (APR 1984)

	FAR 52.237-3

	Continuity of Services (JAN 1991)

	FAR 52.242-2
	Production Progress Reports (APR 1991)


	FAR 52.242-13
	Bankruptcy (JUL 1995)

	FAR 52.243-1
 
	Changes-Fixed-Price (AUG 1987), Alternate I (APR 1984), Alternate II (APR 1984)

	FAR 52.244-5

	Competition in Subcontracting (DEC 1996)

	FAR 52.245-1
	Property Records (APR 1984)


	FAR 52.245-2
	Government Property (Fixed-Price Contracts) (JUN 2003)

	FAR 52.245-8
	Liability for the Facilities (JAN 1997)

	FAR 52.245-11
	Government Property (Facilities Use) (APR 1984)

	FAR 52.245-19
	Government Property Furnished “As Is” (APR 1984)

	FAR 52.246-25
	Limitation of Liability – Services (FEB 1997)
      

	FAR 52.247-64
	Preference for Privately Owned U.S.-Flag Commercial Vessels (APR 2003)

	FAR 52.249-4

	Termination for Convenience of the Government (Services) (Short Form) (APR 1984)

	FAR 52.249-8

	Default (Fixed-Price Supply and Service) (APR 1984)

	FAR 52.253-1
	Computer Generated Forms (JAN 1991)


II.   DEPARTMENT OF DEFENSE FEDERAL ACQUISITION REGULATION SUPPLEMENT (48 CFR CHAPTER 2) CLAUSES
	DFARS Ref. No.
	Clause Title and Date

	
	

	DFARS 252.201-7000
	Contracting Officer's Representative (DEC 1991)

	DFARS 252.203-7001 
	Special Prohibition on Persons Convicted of Fraud or Other Defense-Contract-Related Felonies (MAR 1999)

	DFARS 252.204-7003 
	Control of Government Personnel Work Product (APR 1992)

	DFARS 252.209-7000
	Acquisition from Subcontractors Subject to On-Site Inspection Under the Intermediate-Range Nuclear Forces (INF) Treaty (NOV 1995)

	DFARS 252.215-7000 
	Pricing Adjustments (DEC 1991)

	DFARS 252.215-7002 
	Cost Estimating System Requirement (OCT 1998)

	DFARS 252.219-7003 
	Small Business and Small Disadvantaged Business Subcontracting Plan (DoD Contracts) (APR 1996)

	DFARS 252.223-7001 
	Hazard Warning Labels (DEC 1991)

	DFARS 252.223-7004 
	Drug-Free Work Force (SEP 1988)

	DFARS 252.223-7006 
	Prohibition on Storage and Disposal of Toxic and Hazardous Materials (APR 1993)

	DFARS 252.225-7001 
	Buy American Act and Balance of Payments Program (APR 2003)

	DFARS 252.225-7002 
	Qualifying Country Sources as Subcontractors (APR 2003)

	DFARS 252.225-7031 
	Secondary Arab Boycott of Israel (APR 2003)

	DFARS 252.227-7013
	Rights in Technical Data Noncommercial Items (NOV 1995)

	DFARS 252.227-7016 
	Rights in Bid or Proposal Information (JUN 1995)

	DFARS 252.227-7030 
	Technical Data – Withholding of Payments (MAR 2000) 


compliance with minimum solicitation requirements.  During initial screening, emphasis will be focused on the Technical Proposal (Volume III except Part 1, Tab C – Oral Presentation) for purposes of proceeding to oral presentations.    As a result of this evaluation, offerors will be informed that they are either a possible candidate or an unlikely candidate for award.  The Contracting Office will advise each offeror identified as a possible candidate for award of the date and time for presentation of their oral technical proposal.  Any offeror identified as an unlikely candidate for award who is willing to assume the risk of the cost of the oral presentation and subsequent elimination by a competitive range determination (if discussions are held) will be permitted and scheduled to make an oral presentation.  Any offeror who chooses not to assume this risk will be asked to submit a formal withdrawal of their offer. 

( X )  L13 – FORMAT FOR PROPOSALS

(a) Written proposals shall be submitted in four volumes in loose-leaf binders as outlined below.  Offerors shall attach a binder cover sheet to the outer cover of each volume, which clearly identifies each volume by volume number, volume name, and copy number (i.e., Volume III, Technical Proposal, copy 2 of 6), Request for Proposal (RFP) number, date of submission, and the offeror's name.  This information shall also be placed on the edge of the binder where it can be seen when placed in a vertical position in a storage cabinet.  

	PROPOSAL PART
	NUMBER

OF COPIES

	
	
	

	VOL I
	Price Proposal and Executed Request for Proposal Documents and Certifications
	Original + four copies

	
	Part 1 – Price Proposal
	

	
	Part 2 – Executed Request for Proposal Documents and Certifications
	

	
	
	

	VOL II
	Past Performance
	Original + four copies

	
	
	

	VOL III
	Technical Proposal
	Original + eight copies

	
	Part 1 – Operations and Management
	

	
	Tab A – Operations Plan
	

	
	Tab B – Staffing and Position Descriptions
	

	
	    Tab C – Oral Presentation
	

	
	Part 2 – Plans 
	

	
	Tab A – Transition Plan
	

	
	     Tab A-1 – Initial Transition
	

	
	     Tab A-2 – Transition for Contracted Sites
	

	
	Tab B – Quality Control/Customer Satisfaction Plan
	

	
	Tab C – Surge, Sustainment, and Disaster Recovery Plan
	

	
	
	

	VOL IV
	Subcontracting Proposal
	

	
	Part 1 – Subcontracting Plan
	Original + one copy

	
	Part 2 – Plans for Socioeconomic Support Programs
	

	
	Tab A – Plan for Socioeconomic Program Utilization
	

	
	Tab B – Plan for Javits-Wagner-O’Day (JWOD) Act Entity Utilization
	


(8) A sample of all documents that will be used for quality control actions; e.g., sampling plans (sample sizes, sampling frequency, etc.), checklists, reports, and surveys.  

(9) Methods of direct and indirect, formal and informal communications with the Government regarding performance.  
(b) Customer Satisfaction

(1) System for communicating with customers and obtaining feedback

(2) System for tracking the receipt, progress, and resolution of customer complaints 

(3) Method for identifying customer needs and expectations and promulgating them throughout the workforce

(4) Method for measuring customer satisfaction

(5) Establishment of a customer satisfaction reporting system

(6) A sample of all documents that will be used for quality control and customer satisfaction actions; e.g., sampling plans (sample sizes, sampling frequency, etc.), checklists, reports, surveys, and customer response cards.

(7) Methods of direct and indirect, formal and informal communications with the Government regarding customer satisfaction.    

(c) Infrastructure Review Process


(1) Process for reviewing the infrastructure for potential reduction(s).  The process shall address economic analysis and customer impacts.


(2) Associated milestones must be addressed at least biannually.

( X )  L23 – VOLUME III, PART 2, TAB C:  TECHNICAL PROPOSAL – SURGE, SUSTAINMENT, AND DISASTER RECOVERY PLAN
Offerors shall provide a Surge, Sustainment, and Disaster Recovery Plan (SSDRP) that addresses methods for meeting performance standards when there is a disruption in normal workload operations.    

(a) The PA is responsible for identifying situations, responding, and assuring the continuity of operations during adverse situations or disruptions of normal workload.  The basic purpose of the MSDRP is to provide the methodology and processes for assessing the situation, determining the appropriate response, and achieving recovery.  At a minimum the Plan shall address the following situations:

(1) Strikes

SECTION C-7, TECHNICAL EXHIBITS

	TECHNICAL

EXHIBIT #
	TITLE

	1-01
	Planographs and Photographs of sites.  (A Compact Disk is available upon request)

	1 
	Aberdeen, MD

	2 
	Anniston, AL

	3 
	Barstow, CA

	4 
	Benning, GA

	5 
	Bragg, NC

	6 
	Campbell, KY 

	7 
	Cannon, NM

	8 
	Cape Canaveral, FL

	9 
	Cherry Point, NC

	10 
	Colorado Springs, CO

	11 
	Columbus, OH

	12 
	Corpus Christi, TX

	13 
	Crane, IN

	14 
	Drum, NY

	15 
	Duluth, MN

	16 
	Dyess, TX

	17 
	Eglin, FL

	18 
	Ellsworth, SD

	19 
	Fairchild, WA

	20 
	Great Falls, MT

	21 
	Great Lakes, IL

	22 
	Groton, CT

	23 
	Hawaii, HI

	24 
	Hill, UT

	25 
	Holloman, NM

	26 
	Homestead, FL

	27 
	Hood, TX

	28 
	Huntsville, AL

	29 
	Jackson, SC

	30 
	Jacksonville, FL

	31 
	Keesler, MS

	32 
	Kirtland, NM

	33 
	Knox, KY

	34 
	Lejeune, NC

	35 
	Letterkenny, PA

	36 
	Lewis, WA

	37 
	Meade, MD

	38 
	Mechanicsburg, PA

	39 
	Minot, ND


	TECHNICAL

EXHIBIT #
	TITLE

	40 
	Mountain Home, ID

	41 
	Nellis, NV

	42 
	Norfolk, VA

	43 
	Offutt, NE

	44 
	Oklahoma City, OK

	45 
	Pendleton, CA

	46 
	Polk, LA

	47 
	Port Hueneme, CA

	48 
	Portsmouth, NH

	49 
	Richmond, VA

	50 
	Riley, KS

	51 
	Rock Island, IL

	52 
	San Antonio, TX

	53 
	San Diego, CA 

	54 
	Selfridge, MI

	55 
	Shaw, SC

	56 
	Sierra, CA

	57 
	Sill, OK

	58 
	Sparta, WI 

	59 
	St. Juliens, VA

	60 
	Stewart, GA

	61 
	Stockton, CA

	62 
	Tampa, FL

	63 
	Texarkana, TX

	64 
	Tobyhanna, PA

	65 
	Travis, CA

	66 
	Tucson, AZ

	67 
	Vandenberg, CA

	68 
	Warner Robins, GA

	69 
	Wright Patterson, OH

	5-01
	Projected Workload


